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SECTION 2 INTRODUCTION
SECTION 3 COVER LETTER

INTRODUCTION:
NAME: Hemphill-Randel Associates
Telephone number: 704-365-3636
EMAIL: jh-hra@carolina.rr.com
CONTACT: John A. Hemphill, AIA; President
PRINCIPALS: John A. Hemphill, AIA; Frank H. Randel, AIA
TYPES OF SERVICES:  Architectural, Site Planning, Building    
   Programming, Feasability Studies, Cost  
   Analyses, Operational Planning 

May 20, 2015

David E. Cannell Purchasing Agent, Orancge County NC
200 S. Cameron ST.
Hillsborough NC 27278

Re: FRP 5203 Orange County Jail Project

Dear Mr. Cannell,
The elements of the RFP have been reviewed and are understood by Hemp-
hill-Randel Associates. We are qualified to complete this project based on our 
experience with designing thirty-three detention facilities in the Carolinas.
Orange County is invited to contact our previous clients to verify our experi-
ence, ability to work with the County, and our cost effectiveness.
We will look forward to working with Orange County.

Very truly yours,

 John A. Hemphill, AIA
President, Hemphill – Randel Associates

H



We understand the scope of work for this project is to design a jail facility 
to accommodate the needs of the County as described in the Study that 
will be completed by Solutions for Local Government on July 30, 2015.  
We understand the design will include housing for 144 to 216 inmates 
and will be designed to expand in the future to 250 inmates by 2030.  The 
housing will be single and double occupancy cells with adjoining Day-
rooms. The supervision will be designed around indirect supervision ap-
proach.  The County has identified a proposed site that includes approxi-
mately 6.8 acres.
Every County is unique in philosophy, physical environment, and in types 
of inmate population.  We have discovered several different types of design 
approaches which work with different Counties. We intend to work closely 
with Orange County staff to determine what design approach is best suited 
for its facility.
Since we have completed thirty-three detention projects in the Carolinas, 
we have been in close contact with all regulatory agencies in North Caro-
lina on an on-going basis for several decades.  All of the personnel at the 
State Departments that are charged with reviewing and approving the De-
sign for jail projects know our company well.  These departments include 
: Construction Section of North Carolina Department of Health Service 
Regulation ( who is chiefly responsible for the fulfillment of NC 10AN-
CAC 14J);   the reviewers at North Carolina Department of Insurance ( 
who is responsible for compliance with the NC Building Code including 
all disciplines);  and North Carolina Department of Environment and 
Natural Resources, NC DENR (who reviews and approves the designs for 
all site and civil issues in regard to air and water quality and public health).
At the end of this month, we will have completed a jail facility for a county 
adjacent to Orange County and so we are familiar with special conditions 
in regard to the soil in that part of the State.

SECTION 4
EXPERIENCE



SECTION 5
PROJECT TEAM

DESIGN TEAM
DISCIPLINE AVAILABLE STAFF

HEMPHILL-RANDEL Architectural, Project Management 5
STEWART ENGINEERING Structural Engineering 21
PROFESSIONAL ENGINEERING ASSOC. Mechanical, Plumbing, Fire Protection 5
K.L. ARMSTRONG ASSOC. Electrical 6
LANDWORKS DESIGN Civil , Land Planning 4
FOODESIGN Kitchen Design 4
RICK HOLMES Security 1
JRSA Spcifications 1
TOTAL STAFF 47

             BURKE COUNTY JAIL 

 ORGANIZATIONAL CHART

   BURKE COUNTY

 HEMPHILL-RANDEL ASSOC.

    PROJECT MANAGER

     John A. Hemphill, AIA*

      PLANNING    PRODUCTION     STRUCTURAL ENG

   John A. Hemphill, AIA   Frank H. Randel AIA    Mike Gardina, PE

HEMPHILL-RANDEL ASSOC.      HEMPHILL-RANDEL ASSOC.  Stewart Engineers

  SITE PLANNING
  CIVIL ENGINEERING     MECH. / PLUMBING ENG  ELECTRICAL ENG

Steve Wilson, PE W. Overton, PE Jin Henderson, PE PE

         Landworks * PEA Associ\ates *    K.L. Armstrong Assoc.*

   CONSTRUCTION PHASE
INTERIORS Frank Randel AIA

Ruth McKenney John Hemphill, AIA
  HEMPHILL-RANDEL ASSOC.  HEMPHILL-RANDEL ASSOC.

KITCHEN DESIGN SECURITY CONSULTANT
John Barja Rick Hollmes

 President, foodesign Assoc. Electronic Security Designer
SWC Corp.

BURKE COUNTY 
NEW DETENTION CENTER

HR

Specifications

HEMPHILL-RANDEL ASSOCIATES

EAST BURKE COUNTY
LIBRARY / SENIOR CENTER

ORANGE COUNTY

ORANGE COUNTY JAIL PROJECT

tHIS IS THE PROJECT TEAM THAT WILL  BE ASSIGNED AND COMMITTED TO THE PROJECT

NC LIC. 2500 NC LIC. 10534 NC LIC. 24096

NC LIC. 15497 NC LIC. 06262 NC LIC. 16329



RECENT  PROJECT EXPERIENCE

Watauga County Courthouse renovation and
addition

Alleghany County Courthouse Renovation 
and Addition

Alexander County Courthouse Renovation 
and Addition

Alexander County Law Enforcement Center

Brunswick County Administration Building

Ashe County Law Enforcement Center

McDowell County Law Enforcement Center

Bamberg County Law Enforcement 
Center

Caldwell County Law Enforcement Center

Edgefield County Law Enforcement
Center

Davidson County Jail and Courthouse

Alleghany County Law Enforcement Center

Watauga County Law Enforcement Center

Brunswick County Law Enforcement Center

New Hanover Jail.

JOHN A. HEMPHILL AIA
President

EDUCATION
Clemson University
Bachelor of Architecture

REGISTRATIONS:
       North Carolina

 

EXPERIENCE  

Jack Hemphill is a graduate of 
Clemson University’s School of 
Architecture.  He has been with of 
Hemphill Randel Associates for 
thirty  years, and is the former Vice 
President and General Manager 
of BSC Design, Inc. in Boston, 
MA.  He has 40 years of wide 
ranging architectural experience 
which includes many municipal  
buildings, justice facilities, and 
institutional projects.  He has 
also performed many master 
plans and feasibility jail studies 
for municipalities throughout the 
Carolinas. 
Jack is a member of the American 
Institute of Architects (AIA), 
Accredited by the National Council 
of Interior Design Qualifications 
(NCIDQ), and accredited by the 
National Council of Architectural 
Registration Boards.

Wilkes County Jail

Chatham County Jail



RECENT  DETENTION PROJECTS

Davie County Jail

Caldwell County Jail and Law Enforcement 
Center

Brunswick County Law Enforcement / Detention 
Center

Watauga County Jail

Davidson County Jail

Mecklenburg Juvenile  Male / Female Detention

Ashe County Jail and Law Enforcement Center

Alexander County Jail and Law Enforcement 

New Hanover County Jail Expansion 

      
FRANK H. RANDEL, AIA
Project Architect     

 
EDUCATION
Kent State University
Bachelor of Science
Bachelor of Architecture

REGISTRATIONS
Ohio, 
North Carolina  
South Carolina

EXPERIENCE
Frank Randel has over 20 years  of archi-
tectural experience including  public insti-
tutional and municipal type projects.  His 
responsibilities include the coordination of all 
disciplines within the design, production, and 
construction phases and  is responsible for the 
continuity of the design intent throughout all 
parts of the project including the construction 
phase. He has recently finished a project that 
involved the conversion of a NC State maxi-
mum security prison into a county detention 
facility for maximum, medium, and minimum 
security. He has also recently completed the 
construction phase services for Brunswick 
Co. Law Enforcement Center with 444 beds 
now and another 222 already planed. Frank is 
a member of the American Institute of Archi-
tects and Accredited by the National Council 
of Architectural Registration Boards.

Chatham County Jail

Wilkes County Jail

25



STRUCTURAL ENGINEER 

Mike Gardina, Structural Project Manager 

With 22 years of engineering experience, Mike is responsible for ensuring the structural 
design of a project is complete and meets the project objectives. Mike understands how all 
building components relate to one another to make up a complete structure. He has 
extensive knowledge in the design of steel, concrete, masonry, and wood structures. Mike 
prides himself on developing cost effective and constructible details to clearly articulate the 
best solution. Working with many national clients has allowed Mike to gain experience in 
high seismic areas like Charleston, San Diego, and San Francisco along with high wind areas 
like Miami, Orlando, and the coasts of Georgia and the Carolinas.  

EDUCATION 
Bachelor of Science, 
University of Akron,  
Akron, Ohio 1989 
 
REGISTRATION  
Professional Engineer (PE): 
North Carolina #24096, Tennessee #107931, South Carolina #27613, Georgia #27306, 
California #C64038 
Florida #PE-0052277, Ohio #57359, Pennsylvania #PE053345E, Texas #89981 
 

SELECTED EXPERIENCE 

Alexander County Law Enforcement Center & Detention, Taylorsville, NC – Mike was Project engineer 
assisting in isolated calculations and project manager for the construction administration services for a single story 
11,000 square foot law enforcement center and a two story 45,000 square foot detention center. The law 
enforcement center is a structural steel structure with brick veneer. The detention center is constructed of load 
bearing concrete masonry and precast hollow core plank. 
 
Wilkes County Jail, Wilksboro, NC – Mike was Project Manager for the design of a 58,000 square foot law 
enforcement detention facility which included booking and detention buildings. The booking building will be 
comprised of load bearing concrete masonry walls with open web bar joist roof. The interior slab transitions up in 
elevation to take into account the site grading. The detention building will be constructed of load bearing concrete 
masonry with some isolated structural steel and precast hollow core planks. Both structures will be clad with brick 
veneer. One unique challenge was having a storm pipe extend between the two buildings and under the connector 
corridor. The load bearing exterior walls were designed to allow full excavation of the storm pipe in the future 
without having to shore or sheet pile the buildings. 
 
Central Prison Medical Center, Raleigh, NC - The project consisted of a six story, 167,000 square foot medical 
center bed tower, single story 14,000 square foot central utility plant and various guard towers. Mike was one of 
the project engineers on the project performing isolated design tasks. The central utility plant structural system is 
comprised of structural steel with raised platforms on the roof for mechanical equipment. The medical center 
structural system is comprised of cast-in-place concrete pan joist and beams with concrete columns supported on 
an auger cast deep foundation pile system. The lateral load resisting system consists of concrete shear walls at 
elevators and stair towers.*  

 

                                 Professional Engineering Associates, P.A 

HVAC ENGINEERING, 
PROFESSIONAL ENGINEERING ASSOCIATES, PA 
WALLACE L. OVERTON, III, PE, CBCP 

PRESIDENT/PRINCIPAL 
 
EDUCATION: 
Bachelor of Science in Mechanical Engineering - University of North Carolina at Charlotte 
 
REGISTRATIONS AND CERTIFICATIONS 
Registered Professional Engineer/NC, SC, FL, VA, WVA, ML, PN, KT, TN, AL, LA, NJ 
 
American Association of Energy Engineers Certified Building Commissioning Professional   
 
MEMBERSHIPS: American Society of Heating, Refrigerating, Air Conditioning Engineers, 
National Society of Professional Engineers, Professional Engineers of North Carolina, 
National Fire Protection Association, Southern Building Code Congress. 
 
PROJECT EXPERIENCE: Engineering experience includes Planing and design of jail facilities: 
design, specifications, field supervision, project coordination, building commissioning, code 
conformance, testing, estimates, energy studies and life cost analysis studies, major 
equipment prepurchasing, bids, bid analysis, feasibility studies, and trouble-shooting for all 
aspects of heating, ventilation, air conditioning, fire protection and plumbing systems. 
 
Co-author of a system of computer programs for cooling and heating load analysis, which is 
used "in-house" and also by other engineering offices across the nation. 

 
YEARS OF EXPERIENCE/WITH FIRM:  44/29  
NEW HANOVER COUNTY JAIL EXPANSION AND MASTER PLAN 
ALEXANDER COUNTY JAIL AND LAW ENFORCEMENT CENTER   
Watauta County Courthouse Expansion 

 

G. KARL BUDDENBAUM, JR., P.E., LEED AP 
VICE PRESIDENT/PRINCIPAL 
 
EDUCATION: 
Bachelor of Science in Mechanical Engineering - University of North Carolina at Charlotte 
 
REGISTRATIONS AND CERTIFICATIONS: 
Registered Professional Engineer/NC, DL, TX, AK, IL 
LEED Accredited Professional 
 
MEMBERSHIPS: American Society of Heating, Refrigerating, and Air Conditioning 
Engineers, National Fire Protection Association 
 
PROJECT EXPERIENCE: Engineering experience includes design and planning of jail 
facilities:, specifications, detailing, CAD drafting, field supervision and inspection, code 
conformance, heating and cooling estimations, cost estimations, energy audits and life cycle 
cost analysis, major equipment pre-purchasing, bid analysis, value engineering, trouble-
shooting, feasibility studies and project management for HVAC, plumbing and fire protection 
systems.  

 
YEARS OF EXPERIENCE/WITH FIRM:  27/22 



JAMES M. HENDERSON, P.E. - PRESIDENT/TREASURER 
ELECTRICAL DESIGN ENGINEER 
K. M. ARMSTRONG ASSOCIATES, INC. 
 
EDUCATION 

Mr. Henderson attended the University of North Carolina at Charlotte and graduated with a Bachelor 
of Science in Electrical Engineering in December of 1982. 

 
PROFESSIONAL EXPERIENCE 

K. M. Armstrong Associates, Inc. - 1987 to present. 
Electrical Design Engineer 

 
Thirty-two years of Electrical Engineering experience: As Electrical Design Engineer his 
responsibilities include the design of power, lighting and communication systems for 
various commercial industrial and institutional projects along with construction 
administration and observation. 

 
The Design Engineer of Record and Construction Administrator on numerous projects 
including: Alexander County Jail and Law Enforcement Center; Wilkes County Jail; Chatham 
County Jail and Training Center. Computer Center, Digital Equipment Corp., Charlotte, NC 
- Two Plastic Laminating Facilities, Rexham Corp., Spartanburg, SC. 

 
 
PROFESSIONAL SOCIETIES 

Member    National Society of Professional Engineers 
Member    Professional Engineers of North Carolina 

 Member    Professional Engineers in Private Practice 
 
REGISTRATION 

Registered Professional Engineer in North Carolina, South Carolina, Tennessee, Virginia, Georgia, 
Florida, Louisiana, Alabama, Kentucky, Texas and Maryland.  Has a “Model Law Engineer” standing 
with the National Council of Examiners for Engineering and Surveying (NCEES) and is a Leadership 
in Energy Efficient Design Accredited Professional (LEED®-AP). Accredited Professional Certificate. 

 

CIVIL ENGINEER 

Steve Wilson, PE, Principal , Landworks Design Group  

Steve Wilson has nearly thirty years’ experience in civil engineering. His background includes 
the design of water and sanitary sewer systems, sewer pump stations, storm water facilities, 
impoundment dams, water quality basins, roads, bridges, subdivisions, and site improvements 
for building and parking expansions, for both public and private clients.  

EDUCATION: 
Bachelor of Science, Civil Engineering, North Carolina State University 
Master of Business Administration ,University of North Carolina, Charlotte 
 
PROFESSIONAL REGISTRATION: 
Professional Engineer: North Carolina, South Carolina 
 
SERVICE: 
Charlotte-Mecklenburg Utilities Department (CMUD) Advisory Board Committee Chair 
Charlotte-Mecklenburg Utilities Department (CMUD) Advisory Board, 2002-2008 
Charlotte-Mecklenburg Stormwater Stakeholders Committee, 2004-2006 
2002-2003 HBAC Land Development Council Chair 

Current and Recent Civil Engineering Projects: 

Chatham County Detention Center, Pittsboro, NC — Steve served as civil engineer for this $12 million County Jail, 
which is currently under construction.  Project includes site development of approximately 14 acres, approximately 
8,000 l.f. of county water line extension and 26,000 l.f. of county pressure sewer line with a pump station.  Work 
included site planning, storm water quality and detention design, erosion control design, water and sanitary sewer 
design, as well as permitting through the State. 

Guilford Tech New Classroom Building, High Point, NC– Steve designed the water and sanitary sewer connections 
for this new 40,000 s.f. classroom building at GTCC’s High Point Campus. Site design included building location, 
new parking lot, underground storm water detention and treatment, as well as a new pedestrian plaza. Project is a 
candidate for LEED certification. 

GTCC Parking Deck & Roadway Improvements, Jamestown, NC — Services included site construction plans for 
entry road, parking structure, surface parking, utilities, and traffic circle. 

North Carolina Justice Academy Firing Range, Edneyville, NC- New firing range complex on a 13 acre site with a 
facility for the training and certification of law enforcement officers. 

GTCC New Classroom Building, High Point, NC —Services included site construction plans for classroom building, 
remote parking lot, underground water quality sand filters, and pedestrian improvements including mid-block 
pedestrian signalized crosswalk. 



CONSTRUCTION PHASE

Hemphill -Randel Associates will be 
on the construction site on a continu-
ing basis as required by the project 
and the owner’s needs.  We can 
provide full time on site Construction 
phase services if needed.  

It is our practice to establish a clear 
Construction Schedule for identify-
ing and monitoring the construction 
progress throughout the project. Early 
warning of slippage in the construc-
tion schedule can prevent costly de-
lays at the end. We propose to keep 
the county informed of the status of 
each step of the construction through-
out the project.

Any request for change by the contrac-
tor in the contract amount will be identi-
fied in writing and clearly documented to 
show the need for the change and the 
anticipated costs or cost savings asso-
ciated with the change.  Any impact on 
the Construction Schedule caused by a 
requested change will also be identified 
in writing .

After final inspection is completed, the 
training period for the jail staff will begin 
which will train all jail staff personnel to 
give them thorough experience on the 
electronic equipment and the operation 
of the facility prior to the occupancy of 
inmates.

SECTION 6
CONSTRUCTION ADMINISTRATION H

Hemphill-Randel routinely designs and specifies materials and products 
that can be purchased locally by all contractors. We do not normally use 
pre-engineered and pre-assembled modular units that are manufactured 
in different parts of the country and shipped the local site. We work with 
the County to advertise in local papers and with trade organizations such 
as Association of General Contractors, Dodge Reports, Reed Construction 
Data, and Hispanic Construction Association.

We include in our specification all of the County’s documents for MWBE 
companies.

SECTION 7
LOCAL PARTICIPATION



ONGOING PROJECTS

PROJECT
START 
DATE

COMPLETION 
DATE COST

Chatham County Jail
March 2, 

2012 May 30, 2015  $ 14,294,000 

McDowell County Jail
April 8, 
2014 Oct. 30, 2015  $   2,700,000 

Burke County Jail
Jan. 15, 

2015 Jul. 15, 2017  $ 14,800,000 

AVAILABILITY OF STAFF AND RESOURCES:
As can be seen from the chart above, Hemphill-Randel Associates' work schedule 
 will provide ample time to accommodate the Orange County Jail Project.

SECTION 8
ON-GOING PROJECTS

SECTION 9 
PREVIOUS EXPERIENCE

H
ORANGE COUNTY RFP 5203 H

PROJECTS             
BASED ON PROTOTYPE STYLES

COMPLETION 
DATE

OWNER ORIGINAL COST

1** WILKES COUNTY DETETION 
CENTER, WILKESBORO NC

Dec. 2014 John Yates                                     
336-838-2500

10,645,000$                   

2** WATAUGA COUNTY JAIL AND 
LAW ENFORCEMENT CENTER, 
BOONE NC

Mar. 2006 Darron Geouque                          
828-265-8000

5,628,000$                     

3** ASHE COUNTY JAIL AND LAW 
ENFORCEMENT CENTER, WEST 
JEFFERSON  NC

Mar. 2010 Dan McMillan                         
336-846-5501

12,600,000$                   

4* ALEXANDER COUNTY JAIL AND 
LAW ENFORCEMENT CTR, 
TAYLORSVILLE , NC

Jan. 2013 Rick French                                   
828-632-9332

7,448,000$                     

5*
BRUNSWICK COUNTY JAIL AND 
LAW ENFORCEMENT CENTER, 
PHASE ONE, BOLIVIA , NC

Apr. 2005 Steve Stone                                  
910-253-2015

6,450,000$                     

6* BRUNSWICK COUNTY JAIL  
PHASE TWO, BOLIVIA NC

Apr. 2008 Steve Stone                                  
910-253-2016

8,658,000$                     

ORANGE COUNTY RFP 5203 H
PROJECTS             

BASED ON PROTOTYPE STYLES

NUMBER OF 
CONTINGENCY 
CHANGE ORDERS

COST OF 
CONTINGENCY 
CHANGE ORDERS

TOTAL PROJECT 
COST

1 WILKES COUNTY DETETION 
CENTER, WILKESBORO NC

0 -$                           10,645,000$                   

2 WATAUGA COUNTY JAIL AND 
LAW ENFORCEMENT CENTER, 
BOONE NC

10 25,600$                     5,653,600$                     

3 ASHE COUNTY JAIL; LAW 
ENFORCEMENT CENTER, WEST 
JEFFERSON  NC

0 -$                           12,600,000$                   

4 ALEXANDER COUNTY JAIL AND 
LAW ENFORCEMENT CENTER, 
TAYLORSVILLE , NC

8 450,000$                  7,898,000$                     

5 BRUNSWICK COUNTY JAIL AND 
LAW ENFORCEMENT CENTER, 
PHASE ONE, BOLIVIA , NC

8 230,000$                  6,680,000$                     

6 BRUNSWICK COUNTY JAIL AND 
LAW ENFORCEMENT CENTER, 
PHASE TWO, BOLIVIA , NC

5 150,000$                  8,808,000$                     

* Frank H. Randel , AIA : Project Manager

** John A. Hemphill, AIA : Project manager
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ENFORCEMENT CENTER, WEST 
JEFFERSON  NC

0 -$                           12,600,000$                   

4 ALEXANDER COUNTY JAIL AND 
LAW ENFORCEMENT CENTER, 
TAYLORSVILLE , NC

8 450,000$                  7,898,000$                     

5 BRUNSWICK COUNTY JAIL AND 
LAW ENFORCEMENT CENTER, 
PHASE ONE, BOLIVIA , NC

8 230,000$                  6,680,000$                     

6 BRUNSWICK COUNTY JAIL AND 
LAW ENFORCEMENT CENTER, 
PHASE TWO, BOLIVIA , NC

5 150,000$                  8,808,000$                     

* Frank H. Randel , AIA : Project Manager

** John A. Hemphill, AIA : Project manager

PART TWO

CONSULTANTS

NAME COMPANY ROLE

HOW LONG WITH 
HEMPHILL- 

RANDEL RESUME

Wally Overton, PE  *
Professional Engineering 
Associates

Mechanical , Plumbing, 
Fire Protection 7 years

*See 
Section 5

Jim Hnderson, PE    * KL Armstrong Associates Electrical Engineering 20 years
* See 
Section 5

Mike Gardina, PE    * Stewart Engineering Structural Engineering 8 years
*See 
Section 5

Steve Wilson, PE    * LandWorks design Civil engineering 12 years
* See 
Section 5

John Barja                 * Foodesign Kitchen Design 20 years
*See 
Section 5
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We have worked with and employed minor-
ity workers and minority companies for over 
twenty years.

We advertised our projects with the Hispanic 
Construction Association to be sure our proj-
ect opportunities are seen by all interested 
companies.

We include in our specification all of the 
County’s documents for MWBE companies.

SECTION 11
MWBE PARTICIPATION
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QUALITY CONTROL
Hemphill - Randel Associates has an on-going quality control program where all drawings are pro-
duced by professionals and technical staff and then checked again by additional professionals within 
our office.  This is done at every phase throughout the project. When a drawing check set is finished, 
it is review first by the Project Architect who redlines all corrections. The set is also review by a second 
architect to insure thoroughness and completeness.  Each red line is corrected by a design architect 
who draws yellow over the red lines as each item is corrected or finished.  This way so the Project Ar-
chitect can keep track of the progress and verify nothing has been overlooked. The same requirement 
is given to the Project Engineers and designers.  All of the engineering drawings and specifications are 
also review by the Project Architect for correctness/ coordination with the other disciplines.

Construction Administration

We provide continual construction phase services.  We will point out any deviations in the construc-
tion from the approved designs and require the contractor to make necessary corrections.  Any 
change order requests by the contractor will be carefully evaluated for their  legitimacy and potential 
costs if any will be identified. Change order request by the contractor that we feel are already covered 
in the design documents will be automatically denied.  In addition to the regular ongoing evaluations, 
a final punch list inspection and a final inspection will be performed by all professional disciplines in 
the design team.

Life cycle costs; 

Life cycle costing and sustainability go hand in hand.  As part of the cooperative project approach dis-
cussed earlier, we will provide options for different materials to be used in and on the building.  These 
options will be explained with their respective costs and respective life cycle so that informed deci-
sions can be made of the initial costs and the long term costs of the options. The total picture will be 
evaluated including the potential replacement costs of components and maintenance costs over the 
useful life of the building.
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NO LITIGATION
In our 94 year history we have never been sued
We have had no cases of  dispute resolution, mediation, arbitration, or 
litigation 
Our company has never been considered in default  or had contracts 
suspended.

HEMPHILL-RANDEL

H

Ashe County Jail
 and Law Enforcement Center

12. HR

97

H
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ATTACHMENT 7 

HEMPHILL-RANDEL ASSOCIATES 

HOURLY RATE SCHEDULE 

Administration ………………………………………….. $50 

CAD Technician …………………………………………..$60-75 

Engineer/Architect Intern……………………………$85 

Engineer/Architect ……………………………………..$100 

Project Engineer/Architect ……………………..…..$125 

Managing Engineer/Architect ………….………….$140 

Principal………………………………………………….……$150 

SECTION 14
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SECTION 15 
ORANGE COUNTY STANDARD CONTRACT

Hemphill-Randel has read the Orange County Standard Contract 
and understands that by submitting the County’s RFP for the Proj-
ect, we have agreed to negotiate the written requirements for the 
purpose of providing the Professional services as outlined.
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