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SECTION  2 

introduction

detailed company information
FIRM NAME: 

Boomerang Design, PA

FORMER NAMES: 

James I. Martin, Architect; Martin/Bardsley; Martin 
Bardsley Anthony, Architects; Martin Boal Anthony & 
Johnson, Architects; MBAJ Architecture

ADDRESS OF OFFICE TO PERFORM WORK:

6131 Falls of Neuse Road, Suite 204 

Raleigh, NC 27609

PHONE  |  FAX:

(p) 919.573.6400  |  (F) 919.573.6495 

POINT OF CONTACT:

Angela Crawford Easterday, AIA, Principal
(p) 919.573.6403
(e) acrawford@thinkboomerang.com

YEAR EST. (ORIGINALLY/ UNDER CURRENT NAME):

1981 (originally) / 2014 (under current name)

PRINCIPALS:

Angela Crawford Easterday, AIA (NC)

John F. Thomas, Jr., AIA (NC, VA, WV / NCARB)

O. Stanhope Anthony, III, AIA (NC, SC, WV / NCARB)

Robert B. Johnson, Jr., AIA (NC, SC / NCARB)

James S. Golightly, II, AIA (NC, SC / NCARB)

G. Richard Brown, AIA (NC / NCARB)

types of services
We provide facility planning and architectural design services 

to clients who desire exceptional results. Our clients require 

innovative planning, quality design, close communication, 

and fiscal responsibility. The client relationships we cultivate 

depend on professional integrity, honesty in all business 

functions, and a record of proven design and technical 

competence. A testimony of our proven performance and 

value stands with our existing clients who have awarded 

roughly eighty-five percent of our new commissions during 

the past twelve months. In other words, when we you do it 

right, clients – like boomerangs – return. 

If every building has a cornerstone, the cornerstone 

of our firm is the design and delivery of educational, 

governmental, faith-based and commercial facilities. We 

excel in renovations and additions to existing sites and new 

facilities on undeveloped properties. Finally, we’ve extended 

the expectations of our craft beyond what you might expect 

– to include pre-funding planning, facilities assessments, 

programming, master-planning, phased construction 

administration, interior design, and post-occupancy 

evaluation.
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SECTION 4

experience

understanding of scope of work and services requested

Approach - In collaboration with the Owner’s 

designated design committee (which will include the 

Asset Management Services Director, the Director of 

Environment, Agriculture, Parks and Recreation, and 

additional stakeholders appointed by the County) the 

selected consultant will lead the team in program 

development; a space-needs utilization assessment that 

will culminate in a successful schematic design; design 

development; construction documents; bidding; and 

construction administration of a new Environmental and 

Agriculture Center that comprehensively accommodates 

the County’s needs.

Boomerang Design has an extensive history of working 

with local government agencies on projects involving the 

programming and design of facilities that accommodate 

multiple departments and functions.  Our approach is 

creative, collaborative, and interactive. We view these 

projects as an element of the larger context in which it is 

being constructed and craft a design solution that best 

supports the required operational needs and complements 

the aesthetic character of the location. 

Project Team - Prior to the commencement of a 

project, Boomerang Design places prime importance on 

assembling a select Project Team, which will include 

Boomerang, our sub-consultants, and key client 

participants. The client members of the Project Team 

usually consist of administrative leadership; facilities 

personnel; departmental and user representatives; and in 

this case, the Owner’s design committee.

Under the leadership of the Project Principal, the Project 

Team will remain involved throughout the project design 

and construction process. This approach ensures that 

continuity is maintained and the needs and desires of the 

collaborative team are successfully achieved.

It is Boomerang Design’s understanding that currently, Orange County owns and operates the 

Environment and Agriculture Center (EAC) – a re-purposed retail/grocery store built in 1960, 

renovated in 1987 and then acquired by the County in 1989.  The Revere Road facility houses 

several County functions including DEAPR; Cooperative Extension; Soil & Water Conservation; FHA 

Inspections; and Records and is expected to accommodate a large meeting facility and teaching 

kitchen, as well as outdoor agriculture demonstration/teaching areas. The existing building is 

inefficient and does not adequately support the current and future resident agencies. The County 

has therefore determined that a new EAC would better serve the community.
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Planning Process - Boomerang Design views the Program 

or “Problem Seeking” (Pre-Design) Planning phase 

as a vital initial step in a successful project. The Pre-

Design phase allows the Team to establish roles and 

lines of communication. The Pre-Design Planning 

process provides an opportunity for the Team to agree 

upon and document the goals and expectations for the 

project through analysis of the proposed consolidation 

and evaluation of the strengths and weaknesses of each 

department’s existing facilities. Once the Project Team 

has agreed on a project scope, Boomerang will draft a 

summary report documenting the quantitative needs and 

qualitative aspirations for the project.

With a site identified, Boomerang will engage the team 

in an interactive design process to explore alternative 

approaches to organize the site and facility. Each 

approach will seek to best accommodate the program 

needs and achieve the team’s stated goals on the site. 

Using an interactive approach to developing the project 

solution allows the project team members to become 

an integral part of the decision making process and 

develop a thorough understanding of the compromises 

and difficult decision making that lead to the final design 

solution. Through a series of workshops, Boomerang 

works collaboratively with the Project Team to evaluate 

documented space needs and relationships; review 

alternative plans; determine a best-fit approach; and craft 

a custom conceptual design. Through this process, the 

Project Team arrives at the best design solution, which is 

respectful of the time and resources allocated. 

3D Development - Boomerang Design maintains 

exceptional in-house capabilities to illustrate design 

alternatives and proposed project results in photo-real 

clarity. This virtual tour capability aids in the decision-

making process by allowing all involved parties to visually 

understand the alternatives being explored. Working with 

the Project Team to make effective design decisions using 

virtual models facilitates the collaborative process and will 

allow Orange County to achieve an exceptional solution for 

this project.

Project Schedules - Boomerang Design has worked on 

projects that have been bid utilizing a variety of different 

delivery methods (Design-Bid-Build, Design-Build, CM 

at Risk, etc). Each project delivery method provides its 

own unique challenges and schedule impacts. Boomerang 

develops the project schedule in collaboration with our 

client, their delivery method preference, and ultimately 

our client’s project mission.  We work carefully with our 

client to set clear expectations for project delivery from 

day one, and ensure the project schedule is reasonable 

and can be met. 

experience with federal, state, 
and local agencies 
In our 33+  years of practice, we have developed 

excellent relationships with the various governing 

authorities on our government projects.  Understanding 

their requirements  and involving them early on in 

the project is crucial to maintaining the schedule and 

budget.  We start every project by identifying who the 

governing authorities will be, scheduling a ‘face-to-face’ 

meeting, and getting them familiar with the scope of  

the work at the start of the project  process.  Each are  

crucial to the success of the project and each differ  

from one another. 

Our Team is very familiar with the permitting processes 

and requirements of all Federal, State, and local 

review agencies relevant to this project, including 

the NC Department of Insurance, the NC Department 

of Environment and Natural Resources, and the NC 

Department of Transportation.

Specific to the Environment and Agriculture Center, 

Boomerang Design has experience working with 

Orange County on the Renovation of the Cedar Grove 

Community Center and we are knowledgeable of, and 

familiar with their preferences and requirements.

understanding of scope of work and services requested C O N T I N U E D
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Angela Crawford Easterday, AIA
Project Role - Principal 
21 Years Experience | 17 Years with Boomerang D E S I G N 

Stephen H. Wilt
Project Role - Project Manager
29 Years Experience | 14 Years with Boomerang D E S I G N 

Nicholas T. Strickland
Project Role - Architectural Intern
2 Years Experience | 1 Year with Boomerang D E S I G N 

SECTION  5

project team

list of staff members who will be assigned to this project

For every project developed by Boomerang Design a team of professionals is assigned to manage the 

project from start to finish. For Orange County, that team includes a Principal, a Project Manager, an 

Architectural Intern, and an Interior Designer.

Dayna D. Hairston, IIDA, NCIDQ, LEED AP ID + C
Project Role - Interior Designer
8 Years Experience | 2 Years with Boomerang D E S I G N 

We are committed to keeping the team we have carefully compiled together from conception to 

completion of the project. It is in our best interest to do so for the following reasons:

• Programming efforts are more smoothly translated 
into design options

• Best design solutions are achieved

• This approach is the most cost effective

• The reviews and approvals can be done most timely

• Public bidding and construction administration are
handled with the most knowledge and efficiency
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Angela 
Crawford 
Easterday, AIA 
Principal
Boomerang Design 
21 Years Experience 
17 Years with Boomerang 

SELECTED EXPERIENCE
Civic / Public Facilities

• Onslow County, Jacksonville, NC
> Government Center – New

• Orange County, NC
> Cedar Grove Community Center

• Currituck County, NC
> Regional Aviation and Technical Training – New

• Johnston County Economic Development, Smithfield, NC  
(joint venture – Johnston County, JCC, NCSU, Hospira, Novo 
Nordisk, & Fresenius Kabi)
> Johnston Workforce Development Center – New

• NC Justice Academy, Salemburg, NC
> Main Campus Dormitory A – Renovations 

• NC Division of Forest Resources, Henderson, NC 
> Bladen Lake Residence – Addition and Renovations
> Turnbull Creek ESF – Renovations
> Clemmons ESF – Renovations
> Holmes ESF – Renovations

PROFESSIONAL LICENSE/REGISTRATION
North Carolina Board of Architecture

PROFESSIONAL MEMBERSHIPS
American Institute of Architects

Council of Educational Facility Planners

EDUCATION
North Carolina State University, Raleigh, NC

 Master of Architecture, 1998

Texas A&M University, College Station, TX

 Bachelor of Environmental Design, 1995 

Stephen H. 

Wilt, AIA 
Project Manager
Boomerang Design 
29 Years Experience
14 Years with Boomerang

SELECTED EXPERIENCE
Civic / Public Facilities

• NC Dept of Transportation, Raleigh, NC
> Cumberland County DMV/SHP Complex – New

• Orange County, NC
> Cedar Grove Community Center

• Surry County, Dobson, NC
> New Courthouse & Jail Addition and Renovation

• Town of Princeton, Princeton, NC
> Town Hall – New

• Johnston Community College, Smithfield, NC
> Learning Resource Center – New (LEED® Silver)
> Public Safety Building – New
> Student Life Center (AP) – New

• Davidson County Community College, Lexington, NC
> Brinkley Building - Addition
> Brooks Building (Student Center) – Renovations
> Conference, Training & Technology Building – New

PROFESSIONAL LICENSE/REGISTRATION
North Carolina Board of Architecture

National Council of Architectural Registration Boards

PROFESSIONAL MEMBERSHIPS
American Institute of Architects

EDUCATION
Virginia Polytechnic Institute and State Univ., Blacksburg, VA 

Bachelor of Architecture, 1986

resumes of those persons who will be assigned to this projectresumes of those persons who will be assigned to this project 
C O N T I N U E D
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Nicholas T. 
Strickland 
Architectural Intern
Boomerang Design 
2 Years Experience 
1 Year with Boomerang 

SELECTED EXPERIENCE

Civic / Public Facilities

• Asheboro Regional Airport, Asheboro, NC
> ARA Terminal Building – New

Higher Education

• Rockingham Community College, Wentworth, NC
> Student Center – Renovation 

K-12 Facilities

• Wake County Public School System
> E-28 Elementary School – New
> E-40 Elementary School – New

EDUCATION
University of North Carolina, Charlotte, NC

  Bachelor of Architecture, 2013

North Carolina State University, Raleigh, NC

  Master of Architecture, 2014

Dayna D. 
Hairston, IIDA, 
NCIDQ, 
LEED AP ID + C
Interior Designer 
Boomerang Design 
8 Years Experience 
2 Years with Boomerang

SELECTED EXPERIENCE

Civic / Public Facilities

• Orange County, Hillsborough, NC
> Cedar Grove Community Center – Renovation 

• Onslow County, Jacksonville, NC
> Government Center – New

Higher Education

• Community and Technical College System of West Virginia
> New River Community and Technical College

> Headquarter Building
> West Virginia Higher Education Policy Commission

> Allied Health Center

Selected Experience with Other Firms

• Raleigh Department of Justice, Raleigh, NC

• Pope John Paul Family Learning Center, Fuquay Varina, NC

• Captrust Tower, Raleigh, NC

• Perimeter Park Duke Realty, Raleigh, NC 

PROFESSIONAL LICENSE/REGISTRATION

LEED® Accredited Professional Certification

NCIDQ - Certificate Number 29199

PROFESSIONAL MEMBERSHIPS/ACTIVITIES

International Interior Design Association

EDUCATION

Florida International University, Miami, FL

   Master in Interior Design, 2009

University of North Carolina, Wilmington,  NC

   Bachelor of Arts - Communication, 2005

   Bachelor of Arts -  Spanish, 2005

resumes of those persons who will be assigned to this project 
C O N T I N U E D
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orginizational chart

structural
engineering

Robert E. Lassater, Jr., PE

mechanical 
engineering

Bruce Tabor Carroll, PE

Steve Walter Campbell, PE

electrical
engineering

civil 
engineering

Frank Slinsky, II, PE, LEED AP

landscape
architecture

Zak Pierce, ASLA, PLA, LEED AP

Principal
Angie Crawford Easterday

Interior Designer
Dayna Hairston

Project Manager
Steve Wilt

Architectural Intern
Nick Strickland
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SECTION  6

construction administration

construction oversight services provided by the design firm

Boomerang Design understands that construction administration runs through every layer of the 

client’s project; from the award, through construction, and continuing until the Final Project Report. 

Boomerang’s volume of repeat clients reflects its successful construction administration record. 

Boomerang Design has worked successfully with clients on a variety of construction design methods 

including Design - Bid - Build, Design - Build, and CM at Risk. 

Preconstruction Monitoring – Boomerang Design’s construction monitoring begins in the early stages of the project’s 

design process. A Boomerang Construction Administrator partners with the Boomerang Project Team for the life of 

the project. As part of Boomerang’s in-house quality control, the CA performs constructability reviews throughout the 

document preparation.

Upon award of the project, the selected contractor joins the Boomerang Team. The shared ownership of the project with 

the contractor is critical to the project success. Boomerang creates a Construction Project Team that is inclusive of the 

contractor and takes advantage of the contractor’s knowledge and experience to achieve the best possible product for the 

client.

Electronic Exchange of Information –  Bid documents, submittals/shop drawings, and communication between the 

Design Team, Owner and Contractor are handled electronically. Our Newforma system has significantly reduced time for 

decisions to be made, processing of documents, and overall project tracking. 

Construction Contract Closeout –  The timely closeout of construction is a critical element of a successful project. 

At Boomerang, we build into our contract documents a checklist of required closeout materials and work with the 

Contractor to begin the collection process as soon as is practical.

Clerk of Works – Boomerang Design has a variety of Construction Oversight Services we offer our clients.  We tailor our 

services to our clients needs.  On some projects our clients needed Clerk of Works services where we provided multiple 

site visits weekly and sometimes daily.  Depending upon the needs of Orange County and the timing of construction, we 

have the availability to offer additional oversight services in house with our proposed team or through one a number of 

specialized construction consultants we have worked with in the past.
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SECTION  7

local participation

method for encouraging local construction participation

We will proactively recruit local construction companies to participate in this project. We will seek to 

do so as follows:

• Notifying local contractors, subs, and suppliers midway through our construction document phase when the scope of 

work and expected trades and materials are understood

• We will require all of our consulting engineers to do likewise

• Advertise upcoming prebid conference and bidding

• Post the same on our web-site and the County web-site

• Offer announcement of upcoming Pre-Bid Conferences and expected bid date at two County Commission meetings 

in advance

• Conduct an informative pre-bid conference at the site
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SECTION 8

ongoing projects

We have built our practice through the development of strong client relationships and a reputation 

for meeting and exceeding the expectations of our clients. The keys to continually providing 

this high level of client service is building type expertise, cost control, and meeting project time 

commitments. 

Below is a list of the projects being managed by our proposed project team. They are prepared to 

start work immediately and provide supplemental personnel if needed to ensure exceptional service 

and meet the specific schedule needs of your project.

Phase Project Name and Location
Project Budget

(Building & On-Site)

Start Date

(Design)

Anticipated 

Completion Date

Pre-Design
Student Center Renovation

Rockingham Community College, Wentworth, NC
$200,000.00 Aug-15 Feb-16

Design
WCPSS New E28 Elementary School

Wake County, NC
$19,308,401.00 Dec-14 May-17

WCPSS New E40 Elementary School

Wake County, NC
$18,729,852.00 Dec-14 May-17

Construction
New South Garner High School

Wake County, NC
$57,234,177.00 Jan-13 Jun-16

Biotech & Medical Simulation Center

Edgecombe Community College, Rocky Mount, NC
$9,751,745.00 Jul-12 Nov-15

Cedar Grove Community Center 

Orange County, NC
$2,311,900.00 May-13 Jan-16

New White Oak Elementary School

Wake County, NC
$19,230,220.00 Dec-13 Jul-16

list of current ongoing projects



11 :: PROPOSAL FOR ORANGE COUNTY ENVIRONMENT AND AGRICULTURE CENTER

Onslow County  |  Jacksonville, NC

Onslow County Government Center

Onslow County, NC, has been named one of America’s fastest-growing 
counties due to a booming economy. Until 2014, the County housed over 
1,200 employees at 47 worksites across the county. The average age of the 
County’s facilities was 30+ years old and few locations provided a sufficient 
work environment for County employees. Additionally, citizens inconveniently 
had to travel between multiple locations to access needed departments.  To 
best serve the growing population, the County commissioned Boomerang 
Design to develop a one-stop Government Center that would co-locate most 
of its departments into one facility.
The new Government Center consists of a 70,000 sq. ft. three-story 
office building, a connected one-story, 20,000 sq. ft. meeting annex, and 
a 10,000 sq. ft. departmental storage facility. The three-story portion of 
the building houses the Planning and Environmental Health Departments 
on the first floor, Tax, IT, GIS, and Veteran Services Departments on the 
second floor, and Purchasing, Finance, Human Resources, County Attorney, 
County Administration, and the County Commissioners on the third floor. 
The first floor meeting annex contains the Asset Management office, the 
Commissioner’s Chamber, the County broadcast studio, and six training/
meeting rooms. The meeting annex also serves as a backup Emergency 
Operations Center and a location for on-site voting. 
The success of the Government Center is its ability to serve the County for 
the next 100+ years.  Boomerang worked closely with the County to design 
an open office environment with flexible meeting and training rooms, and a 
variety of work environments to meet the needs of employees based upon 
their resource utilization.  The result is a connected workplace that provides 
collaboration and resource sharing among departments and convenient one-
stop access for county citizens.

BY  T H E  N U M B E R S

Owner Contact: Jeffrey Hudson
Onslow County Manager
910-455-1750

PM: Angie Crawford Easterday (Boomerang)

Original Contract Amount: $14,260,000

Change Orders: $663,915*

Final Cost: $14,925,915

Project Area: 100,000 Sq. Ft. (total)

Completion: November 2014 

*Expanded Scope

SECTION 9

previous experience
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Onslow County Government Center C O N T I N U E D

The new Government Center is located on a County owned 
site in a local Business and Industrial Park. The aesthetic of the 
building was designed to complement other historic buildings 
owned by the County.
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Onslow County Government Center C O N T I N U E D

An environment of all private 
offices is not an efficient use of 
space and is very costly to an 
institution both in the inflexibility 
and the costs to renovate.  While 
an environment of all open 
cubicles does provide the greatest 
flexibility, it does not provide for 
staff to hold a meeting, or have 
a private conversation and it has 
been proven to lower overall 
productivity.  A true Hybrid 
Office provides space for each 
type of need along with areas for 
collaboration, training, work room, 
lounging, etc. 

LEGEND  (third floor administration space)

The new Government Administration Complex houses multiple departments 
and agency offices. To meet their space needs, we recommended “Hybrid 
Office” Space.   This concept bridges the design of private offices with the design 
of open cubicles.

Hybrid Office Space
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Iredell County |  Statesville, NC

Iredell Department of Social Services

Iredell County needed a new facility that would unite all staff, from three 
locations, in one building, thus providing a one-stop-shop for persons 
requiring public assistance and increasing department efficiency. The design, 
a two-story building with 190 finished offices, includes space for future office 
upfit. The first floor has most of the Income Maintenance divisions, as these 
receive the most traffic. They include Food Stamps, Children’s Medicaid, 
Adoption, Adult Services, and Adult Blind and Disabled Services. The second 
floor has most of the Social Services divisions. These include Family Support 
and Resource Teams, Daycare, and Work First. The administration staff offices 
are also located on the second floor.

There is a plaza area at the back of the building for use by building occupants. 
The site is graded to allow for future installation of park benches and picnic 
tables overlooking the detention pond, which was reconstructed to allow for 
future development.

There are 90 client parking spaces in front of the building with a covered drop-
off area at the main entry. There are 246 staff parking spaces just north of the 
building in a separate lot. The public entry onto the site will be controlled by a 
traffic signal.

The Department of Social Services Building was built on the north quadrant 
of a 23-acre, L-shaped site. Future phases of work may include a maintenance 
building and an office building.

BY  T H E  N U M B E R S

Owner Contact: Susan Blumenstein

  704-878-3050

PM: Rob Johnson (Boomerang Design)

Original Contract Amount: $5,829,725

Change Orders: $(55,904)

Final Cost: $577,384

Completed: February 2006

Project Area: 55,747 Sq. Ft. (new)

“The firm’s attention to detail, 
planning, and communication 
with Iredell County was probably 
the best I have seen in my years 
in the construction field.”

– James J. Vernon 
Director of Support Services 

Iredell County
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Second Floor

Iredell Department of Social Services C O N T I N U E D
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Davidson County Community College |  Lexington, NC

Conference, Training and Tech Center

Davidson CCC commissioned MBAJ - Boomerang Design to design a new 
facility focused on serving its communities. Centrally located between 
Thomasville and Lexington, the College serves as a location for offering 
seminars, conferences, and large meetings to its service area. In addition, the 
facility was designed to assist the College’s Continuing Education Department 
through outreach to offer a wide variety of programs.
As the demand for this type of facility grew, student enrollment numbers 
continued to soar. The demand on the College’s technology infrastructure 
reached a point that significant expansion and upgrades were required 
to support the anticipated future growth projections. Through a grant 
obtained by the College, the main fiber backbone and servers were relocated 
and expanded into this new facility and now provide the College with 
an emergency operations center to be utilized in the event of inclement 
weather or other campus needs.
Sited as focal point of the new campus entrance, the Conference Center is 
the main focus upon arrival. The site is adjacent to a heavily wooded and 
steep sloping ravine, which provided opportunity for large expanses of glass 
to highlight the wooded and rolling views.
Construction consisted of two-story brick and insulated metal panel exterior 
walls with curtain wall framing. Inside, wide hallways and light-filled spaces 
provide comfortable breakout areas. Storefront framing was utilized for 
many corridor walls to allow borrowed light to spill in from the exterior. For 
ultimate flexibility, offices were built utilizing demountable partitions to 
allow for the changing needs of a community college.
The facility was designed with the latest audio-visual and wireless 
technology, which allows the College to provide unsurpassed conference 
space in the County. In addition, a large 200-seat banquet/conference room 
was designed to be subdivided into four smaller breakout rooms for College 
and Community use.

BY  T H E  N U M B E R S
Owner Contact:   Dr. Rusty Hunt, VP

Financial/Admin Services

336-249-8186

PM: Angie Crawford Easterday (Boomerang)

Original Contract Amount: $4,135,422

Change Orders: $185,440*

Final Cost: $4,362,721

Completed: 2009

Project Area: 19,000 Sq. Ft. (new)

*Expanded Scope, Subsurface utilities not as 
shown on survey
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Conference Training and Technology Center C O N T I N U E D
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Lexington County | Lexington, SC

Health & Human Services Building

As the Lexington County Department of Health & Human Services had 
outgrown their existing facilities, which were spread across the County, they 
needed a new central facility to house the Department of Social Services, 
Health Department, Adult Services, Child Health/Immunization, WIC, Vital 
Records, TB, Dental, and Central Records/Administration departments.

Rather than construct an entirely new facility, the County chose to purchase 
and renovate the existing Winn-Dixie and Revco buildings located at the 
Red Bank Crossing shopping center. The plan was arrived at collaboratively 
with the users, while also maintaining central administrative control of the 
resources available. 

The solution transforms the exterior of a dated “grocery store” into a more 
pleasing place with a new and clearly defined safe entry. The interior results 
in a very efficient and functional state-of-the-art work place, which supports 
client services for the citizens.

BY  T H E  N U M B E R S

Contact: Mr. Joe G. Mergo

 Lexington County Administrator

803-785-8100 

PM: James Golightly (Boomerang Design)

Original Contract Amount: $4,528,000

Change Orders: $111,311*

Final Cost: $4,639,311

Completed: June 2010

Project Area: 55,350 Sq Ft (renovated)

*Expanded Scope
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The firm members are knowledgeable, professional, and 

responsive to our needs. They stress time and money 

management, and strive to keep the project budgets under 

control.

Dennis Thompson, Former County Manager
Surry County

[Surry County Judicial Center]

 The firm’s attention to detail, planning, and communication 

with Iredell County was probably the best I have seen in my 

years in the construction field. 
 

James J. Vernon, Director of Support Services 
Iredell County

[Iredell County Department of Social Services]

The County of Lexington has enjoyed a relationship with  

[Boomerang Design] for approximately 8 years. We have 

found [them] to be a valued team member on many projects. 

You will find no one more responsive and hard working.

Mark Kerley, Building Services Manager 
Lexington County

[Capital Improvement Projects]

Surry County Judicial Center

Iredell County Dept. of Social Services

Lexington County’s Chapin Fire Station

“ ”

“ ”

“ ”

hear what our clients are saying...
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We are proud of our work and welcome you to contact any of our clients for their first-hand experience 

with their projects. 

hear what our clients are saying about our work...

Onslow County 
Mr. Jeffrey L. Hudson
County Manager
4024 Richlands Highway
Jacksonville, NC 28540
(t) 910-455-1750
(e) jeff_hudson@onslowcountync.gov 

Davidson County Community College
Dr. Rusty Hunt, Vice President
Financial and Administrative Services 
297 Davidson Community College Road
Thomasville, NC 27360
(t) 336-249-8186
(e) rthunt@davidsonccc.edu

Orange County
Mr. Jeffrey Thomas, Director 
Asset Management Services 
200 South Cameron Street
Hillsborough, NC 27278
(t) 919-245-2658
(e) jthompson@orangecountync.gov

Lexington County
Mr. Joe G. Mergo
County Administrator 
212 South Lake Drive
Lexington, SC 29072 
(p) 803-785-8100 

(e) jmergo@lex-co.com

Lexington County
Mr. Mark Kerley, Manager
Building Services
415 Ball Park Road
Lexington, SC 29072 
(p) 803-785-8349
(e) mkerley@lex-co.com
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Boomerang Design utilizes a collaborative team based approach from conception to completion of 

projects we design. The careful selection of sub-consultants who bring complementary skill sets and 

compatible chemistry centered on the needs and aspirations of the project is critically important to 

achieving successful results.  This experienced team will ensure the final design solution reflects 

the values of our client and is alligned with their project mission.  This approach is creative, 

collaborative, and interactive. The Boomerang Design Team Includes:

CLH Design, P.A.
[civil design . landscape architecture]

FIRM PROFILE 

CLH has extensive experience in the successful planning 
and construction of public facilities.  Of their more than 
40 Public Safety projects, more than 25 have been within 
the past three years.

CLH has recent and relevant experience working on projects 
where multiple public buildings are being consolidated. 
For example, for the Wake Forest Town Hall project, the 
new town hall and associated site work was designed on 
the existing 9.03 acre town hall and police department 
site in Wake Forest, N.C.  For the Garner Town Hall and 
Police Station Renovation Expansion Conceptual Study, 
CLH worked as part of a design team to envision the future 
of the Garner Town Hall campus, which included the 
renovation and expansion of existing municipal facilities, 
including a town hall, police station, and library.  A number 
of alternative solutions were created, which emphasized 
the long-term goals of the town’s Comprehensive Plan, 
while streamlining circulation and offering a more visible 
and open presence to the public. 

Their reputation for excellence in practical, innovative, and 
sustainable design is supported by their design of 23 LEED 
projects across the state.

CLH is also a certified as a Historically Underutilized 
Business (HUB) and Woman Owned Business Enterprise 
(WBE), with the state of North Carolina, Department of 
Administration and the Federal Government. 

relevant project experience

• Cedar Grove Community Center Renovation 
   Orange County - Hillsborough, NC

• New Onslow County Government Center  
   Jacksonville, NC

• New South Garner High School 
   Wake County Public School System, Garner, NC

• New White Oak Elementary School 
   Wake County Public School System, Cary, NC

• New Franklinton High School 
   Franklin County Schools, Franklinton, NC

  boomerang DESIGN experience
boomerang DESIGN and CLH have worked 
together on many projects including our current 
collaboration on the Orange County Cedar Grove 
Community Center.

SECTION 10

outside consultants
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lead civil engineer

Frank Slinsky, II, PE, 

LEED AP
Senior Civil Engineer
CLH. Cary, NC
19 Years Experience

SELECTED EXPERIENCE 
Civic / Public Agency Facilities

• Apex, NC 
> Public Safety Station No. 5

• Durham, NC 
> New Durham Parks and Recreation Operations Facility

• Gates County, Gatesville, NC
> County Library Site Selection Study
> County Library Site Plan

• NC National Guard, Statewide, NC
>  Burlington Readiness Center - Site Expansion / Rehab
>  Salisbury Readiness Center - Site Expansion / Rehab
>  Winston-Salem Readiness Center - Site Expansion / Rehab
>  Durham Readiness Center - Site Expansion / Rehab
>  Camp Butner East Cantonment Area, Granville County, NC
>  Camp Butner Range 4 Extension, Durham & 

Granville Counites, NC
>  Camp Butner Engagement Skills Trainer Building, 

Durham/Granville Co., NC
>  Camp Butner Maintenance / Multi-Purpose Building,
    Durham & Granville Counties, NC

PROFESSIONAL LICENSE/REGISTRATION
North Carolina Registered Professional Engineer #033612

LEED Accredited Professional Certification

EDUCATION
Bachelor of Science, Civil Engineering, New Jersey Institute of 

Technology, 1996

Associate in Science, Engineering / Associate in Arts, 
Mathematics, Ocean County Community College, 1994

PSMJ Resources, Inc., Management Training Program, 2005

lead landscape architect

Zak Pierce, ASLA, 

PLA, LEED AP
Landscape Architect, Principal 
CLH . Cary, NC
8 Years Experience

SELECTED EXPERIENCE 
Civic / Public Agency Facilities

• Apex, NC 
> Public Safety Station No. 5

• Raleigh, NC 
> Bay Leaf Fire Station No. 1 - Replacement Station Site  

Study, Design and Construction
> Bay Leaf Fire Station No. 3 Fire Protection Line
> Bay Leaf Fire Station No. 3 Study
> City of Raleigh Fire Station No. 2, Fire Protection Water Line 

and Radio Tower
> City of Raleigh Fire Station No. 5, Fire Protection Water Line 

and Radio Tower
> City of Raleigh Fire Station No. 6 Replacement Station
> City of Raleigh Fire Station No. 11, Additions/Renovations
> Brier Creek EMS Study, Design and Construction
> Durant Road EMS Substation, North Wake Landfill Borrow 

Site, Post Closure Master Plan
> Mount Herman EMS Study

• Salisbury, NC
> New Rowan County Communications E-911 Facility

• Wake Forest, NC
> Wake Forest Town Hall (Police Station Concept Plan)

LEED Platinum Certified; Winner of First Annual, 2011
Greater Triangle Stewardship Development Award – Gold

PROFESSIONAL LICENSE/REGISTRATION
North Carolina Registered Landscape Architect #1699

LEED Accredited Professional, 2007

EDUCATION
Bachelor of Landscape Architecture, The Pennsylvania State 

University, 2007

CLH Design, P.A.
[civil design . landscape architecture]

outside consultants C O N T I N U E D
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LHC Structural Engineers
[structural engineering consulting]

FIRM PROFILE 

LHC Structural Engineers was founded in 1966 by Robert 
Lasater, Sr. as a sole proprietorship.  Robert Hopkins joined in 
1971 and the firm was renamed Lasater-Hopkins Engineers.  
The firm is currently managed by Robert (Bobby) Lasater, Jr 
as President and Rob Stevenson as Vice President.  The 
firm provides structural engineering services for buildings 
and building systems and has compiled an extensive list of 
structural projects found throughout the Southeast.  Project 
types include K-12 schools, higher education facilities, 
municipal buildings, State of North Carolina facilities, 
hospitals, commercial properties and industrial projects.  
Projects have varied in size from $10,000 to $90,000,000 

in general construction costs.

RELEVANT PROJECT EXPERIENCE

Orange County Projects

• Chapel Hill Public Library Expansion –
Town of Chapel Hill

• Department of Social Services Building 
Renovation and Fit-Up – Orange County

• Cedar Grove Community Center – Orange County

• Gateway Center Parking Deck Due 
Diligence Inspection – Orange County

• Durham Technical Community College 
Orange County Campus – DTCC

• East Chapel Hill High School – 
Chapel Hill - Carrboro City Schools

BOOMERANG DESIGN EXPERIENCE
The firm has compiled an extensive list of projects 
throughout North Carolina, which includes municipal 
buildings completed with Boomerang Design over a period 
of 17 years.  The Team and Lead Structural Engineer, 
Robert (Bobby) Lasater are currently working together on 
Orange County’s Cedar Grove Community Center.

lead structural engineer

Robert E. Lasater,  

Jr., PE
Structural Engineer
President . LHC . Raleigh, NC
30 Years Experience 

SELECTED EXPERIENCE 

Civic / Public Agency Facilities

• Orange County, NC 
> Cedar Grove Community Center
> Orange County Courthouse Expansion
> Orange County Dept. of Social Services Renovation

• Town of Chapel Hill, NC
> Chapel Hill Public Library Expansion
> Town Operations Center

• Chapel Hill-Carrboro City Schools
> Smith Middle School Addition
> Smith Middle School 
> Morris Grove Elementary School
> Rashkis Elementary School

• Durham Technical Community College
> Orange County Campus

• Onslow County, NC
> New Government Center

PROFESSIONAL LICENSE/REGISTRATION
North Carolina Registered Professional Engineer

South Carolina Registered Professional Engineer

Virginia Registered Professional Engineer

EDUCATION
Master of Science, Civil Engineering

 North Carolina State University 

Bachelor of Science, Civil Engineering

 North Carolina State University

outside consultants C O N T I N U E D
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PDC Design Collaborative, Ltd.
[mechanical.electrical.plumbing design]

FIRM PROFILE 

Progressive Design Collaborative, Ltd. (PDC Engineers) was 
established in 1973 as an employee-owned collaborative 
and remains as such today.  Their pioneering mission was 
to provide efficient and coordinated consulting engineering 
services.  While focused primarily on Mechanical, 
Electrical, Plumbing, and Fire Protection Design, the firm 
and its members are also engaged in Utility Engineering, 
Site Planning; Energy Management and Auditing; Solar 
Integration; Technology; and Security. 

The staff consists of Registered Professional Engineers; 
Engineered System Designers; Computer Aided Drafting 
(CAD) and Building Information Modeling (BIM) 
Technicians; and Internal Systems and Management 
Professionals. Several of the staff are accredited 
professionals in Leadership in Energy and Environmental 
Design (LEED).  Their diverse backgrounds equip the team 
with a broad range of experience and expertise covering the 
spectrum of building types and engineered systems.  Their 
engineered systems are designed to function effectively, 
efficiently, and seamlessly, as well as be of enduring quality 
and require minimal maintenance and resources. 

BOOMERANG DESIGN EXPERIENCE

For almost eighteen (18) years now, Boomerang Design and 
PDC have been working together on similar public facility 
projects.  PDC is the mechanical, electrical and plumbing 
engineer working with the Boomerang Design team on 
Orange County’s Cedar Grove Community Center.

relevant project experience

•  Cedar Creek Community Center Renovation

•  New Onslow County Government Center

•  Selma Fire/Police Substation Addition

•  Raleigh Police Substation 

• Apex Fire Station 

• Avon Volunteer Fire Department 

• Carteret County Courthouse/Jail Facility Addition 

• Fuquay-Varina Town Hall

• Apex Town Hall

• Morrisville Town Hall Addition

• Richlands Town Hall

• Smithfield Town Hall

• Aberdeen Recreation Center 

• Allen Jay Park – Community Center 

• Apex Community Park  

• City of Jacksonville Recreational Center 

• Deep River Park 

• Kerr Lake Camp Sites, 
Community and Administration Building  

• Laurel Hills Community Center and 
Lake Lynn Community Center 

• Raven Rock State Park – Interpretive Center

outside consultants C O N T I N U E D



25 :: PROPOSAL FOR ORANGE COUNTY ENVIRONMENT AND AGRICULTURE CENTER                              boomerang D E S I G N

lead mechanical engineer

Steve Walter 

Campbell, PE
Mechanical Engineer, Principal
PDC. Raleigh, NC
30 Years Experience

SELECTED EXPERIENCE 
Civic / Public Agency Facilities

• Jacksonville 911 Center

• Apex Fire Station

• Apex Public Works Facility

• Fuquay-Varina Town Hall

• Apex Town Hall

• Smithfield Town Hall

• Harnett County Social Services

• Harnett County Courthouse

• Edgecombe County Health and Human Services

• Onslow County Consolidated Health (In Construction)

• Lenovo – Data Center

• Pitt Community College Data Center

• NC State Parks – Numerous Properties

• DOT Maintenance Facility – Castle Haynes, NC

• SRMC Wellness Center

• Cedar Grove Community Center

PROFESSIONAL LICENSE/REGISTRATION
North Carolina Registered Professional Engineer #025020

EDUCATION
Bachelor of Science, Mechanical Engineering, North Carolina 

State University, Raleigh, NC

lead electrical engineer

Bruce Tabor 

Carroll, PE
Electrical Engineer, PM
PDC . Raleigh, NC
28 Years Experience

SELECTED EXPERIENCE 
Office and Meeting Spaces

• Greenville Convention Center, Greenville, NC
> Upgrades and Renovations

• 1912 Building, Smithfield, NC
> Renovations

• BB&T
> Lowes Upfit - 50,000 SF office/data processing center 
> Brendles Upfit - office /data processing center renovation

Recreational Facilities

• Greenville, NC
> Drew Steele Center
> Stalling’s Stadium at Elm Street Park
> Dream Park, Sprayground at 1710 Chestnut Street

• Smithfield, NC
> Smithfield Aquatics and Recreation Center

Fire and Transportation

• Greenville, NC
> New Fire Station No. 6, and Fire Training Facility
> New Fire Stations No. 2 and 5

PROFESSIONAL LICENSE/REGISTRATION
North Carolina Registered Professional Engineer #021619

EDUCATION
Bachelor of Science, Electric Power Engineering, Rensselaur 

Polytechnic Institute, Troy, NY

PDC Design Collaborative, Ltd.
[mechanical.electrical.plumbing design]

outside consultants C O N T I N U E D
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SECTION 11

M/WBE participation

We welcome the opportunity to work with a diverse composition of people and actively seek to 

do so. Both with respect to the make up of our architecture and engineer design team, and also 

with respect to the prime and sub contractors and suppliers for construction.  For this project, 

Boomerang Design has selected the CLH Design as Civil Engineer and Landscape Architect. CLH 

is a M/WBE (Woman Owned Business).
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SECTION 12

quality assurance 
process

Boomerang Design has successfully completed 

approximately $2 billion of work in the past five years.  A 

testament to the success of our quality control lies in the 

fact that change orders during construction over this same 

five years averaged only 1.5% of the construction cost. So 

here’s how the quality assurance system works. . .

Quality Control System – Our face-to-face meetings at 

the beginning, middle, and end of each phase of work 

include all of the design team members. Client project 

management and maintenance teams are invited to attend 

these meetings. Throughout the project, a designated 

Boomerang Design Principal is the Project Manager and 

the primary contact. The Principal performs the final 

document coordination review.

Additionally, another Boomerang Design Principal, acting 

as a second pair of eyes, performs a detailed check 

on coordination of trades and coordination between 

the plans and the specifications. This review serves to 

prevent construction-related problems and to minimize 

opportunities for change orders.

Construction Administrator Reviews – The Boomerang 

Design Construction Administrator, a member of 

the Project Team, performs constructability reviews 

throughout the design phase of the project and conducts 

on-site document reviews at the end of each design 

phase. This extra effort, in addition to the Project Team’s 

normal exploratory visits, enhances the Team’s ability 

to ensure accuracy and thoroughness of the documents 

produced at Boomerang Design.

Field Investigation – We require each member of the 

Project Team to become intimately familiar with the 

building site and its conditions. They are also required 

to perform an on-site document review at the completion 

of each phase of the project. Clients can be assured that 

individual team members take the time necessary for 

proper investigation as design solutions are developed, 

quality results are achieved in the field, and surprises 

upon occupancy are minimized. 

Sometimes the parts of the design process that go unnoticed are the most important. Like any 

successful architecture firm, we are proud of our work…the finished product and the impact it 

has on occupant productivity and well-being. But at Boomerang Design, we are equally proud of 

the process, because no matter how compelling the design solution, we need to meet program 

expectations, complete the project on time, and do so within the allocated budget.  For this reason, 

we have a Quality Control System that flows seamlessly as an effective tool throughout the life of a 

client’s project leading and supporting the project process from conception to completion.    
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SECTION 13

litigation and 
arbitration

Boomerang Design has no pending litigation.  in the fall 

of 2013, Boomerang Design was brought into a claim 

between the Greenbrier County, WV, Board of Education 

and Carpenter Reclamation Inc, the site work contractor 

for a new elementary school constructed in that district.  

Boomerang Design’s role on this project was education 

design consultant to ET Boggess Architects, the West 

Virginia architect of record. As such, Boomerang Design 

did not prepare any contract drawings or specifications 

and did not participate in any construction administration 

activities on this project.

The judge for the case found Boomerang Design had no 

culpability in the case and recommended Boomerang 

be removed from the case. However, on the advice of 

counsel, Boomerang Design agreed to surrender a small 

settlement through their professional insurance carrier as 

a part of the final disposition of the case.

MBAJ - Boomerang Design has successfully completed over $2 billion work on public institutional 

projects, but  like all firms with a long history of designing successful publicly funded projects, a 

few of our projects have had some technical issues.  
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SECTION 14 AND 15

hourly rates and 
compliance with 
contract agreement 

We believe it is best for both parties that we work under an all inclusive lump sum fee arrangement.  

Prior to beginning any work, we will outline an all inclusive lump sum fee for each component of this 

project.  We will do so by first obtaining a mutual understanding with Orange County of the scope 

of work, expectations and desired results.  This will be outlined in writing along with a proposed 

schedule to complete the work and an inclusive lump sum fee for all time, materials and expenses 

(plus overhead and profit) for each component of work.  Below, we have outlined our hourly rates 

and our factors in determining our lump sum fees.

Hourly Rates for Professional Services

Inclusive lump sum fees are determined by blending overall factors of the following:  Architectural/Engineering and/or 

special consultant disciplines required; anticipated time needed to complete various tasks; magnitude and complexity of 

work; location of the site; travel; printing and miscellaneous materials/expenses.

Boomerang Design has reviewed and is willing to sign Orange County Standard Contract Agreement 

for Design Consultant Services.

Principal $155.00 per hour

Project Manager $125.00 per hour

Construction Manager $100.00 per hour

Project Architect/Captain $ 95.00 per hour

Architectural Intern/Tech Support $ 80.00 per hour
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