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Name of Firm: Goldberg Group Architects, PC
805 N. 36th Street, Suite B

Phone: (816) 233-9300
Fax: (816) 233-9399

Contact: Lawrence Goldberg, Principal
E-mail: larry.g@gga-pc.com

Established: 1981
Former Firm Names: Lawrence Goldberg Architects, Inc.

                                     Goldberg, Sullivan and McCrery, Inc.
 

Principal of the Firm: Lawrence Goldberg, AIA, NCARB, ASC

States in which Lawrence Goldberg is registered:

Types of service for which Goldberg Group Architects, PC is qualified:

Alabama
Arizona
Georgia
Illinois
Kansas

Louisiana
Mississippi

Missouri
Montana
Nebraska

New Mexico
New York

North Carolina
Wisconsin

Feasibility Studies
Needs Assessment

Architecture
Interiors & Furnishings

Security Systems Assessment & Engineering
Construction Administration

Financial Planning
Emergency Management Planning

Training & Transition
Procedures & Policies

Post-Occupancy Assessment
Master Planning

Section 2: Introduction



May 21, 2015 

Orange County Purchasing Department
Attn: David Cannell
200 South Cameron Street, PO Box 8181
Hillsborough, NC 27278

Dear Mr. Cannell,

As you proceed with this selection process, Orange County will be looking for the right AE Team to 
explore options for new construction. The elements of this Request for Qualifications have been re-
viewed and are understood. We plan to implement the mission of the new Orange County Detention 
Center, accommodate local, state and federal requirements and analyze cost implications to provide 
Orange County with a financially sound plan of action that meets its needs. Harnessing the thoughts 
and ideas of multiple stakeholders requires a team of people who share your vision. We think the 
combination of Goldberg Group Architects, SKA Consulting Engineers, Timmons Group and The Mil-
bourne Group is that Team.

Goldberg Group Architects is virtually unique among Criminal Justice Architects in its comprehen-
sive approach to the design of exceptionally cost-effective facilities described in Section 4 of this 
Proposal. GGA will work closely with Orange County Officials and Detention Center staff from the 
beginning on every facet of the project - not just on architectural design - but also staffing, financial 
analysis, programming and operations, construction administration services and training & transition. 
Our commitment to our Clients has allowed GGA to distinguish itself as the gold standard of perfor-
mance on Criminal Justice projects nationwide.

SKA Consulting Engineers, Inc. has offices in Greensboro, Charlotte, Asheville and Wilmington, 
North Carolina. As a full service engineering firm in business in North Carolina for more than 55 
years, the firm has all the anticipated engineering disciplines in house. SKA will provide Mechanical, 
Electrical, Plumbing & Structural Engineering to Orange County for their Detention Center.

Timmons Group is a nationally top-rated engineering and technology firm with an office in Raleigh, 
North Carolina. They are familiar with the Orange County area and will be providing civil and site 
engineering for our team. They have performed these services for multiple detention facilities in North 
Carolina.  

We are pleased to round out our team with The Milbourne Group-Consulting Engineers as our 
commissioning agent. They are adept at bridging the gap between the paper design and field installa-
tion and will assist Orange County in transitioning into the occupancy of their new Detention Center.

We are extremely pleased to submit our qualifications to help Orange County design and construct a 
new Detention Center that will keep both inmates and staff safe. The facility itself will serve Orange 
County for many years to come. We are confident that the following materials will convey our special-
ized expertise in planning and design of County Detention Centers. Our balanced approach to plan-
ning, operations and financing have long been established as the benchmark of success for Criminal 
Justice projects across the country. 

GOLDBERG GROUP ARCHITECTS, PC 2

Section 3: Cover Letter
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Our Team fully understands the nature, requirements and demands inherent in the successful de-
sign and construction of a new 144-216 Bed Detention facility: this has been and remains the core of 
GGA’s Criminal Justice practice spanning 30-years and dozens of jails across 26 states.
But GGA’s practice customarily offers much more than architecture: we include Staffing & Operations 
as well as Financial Planning.  These parallel planning processes, developed simultaneously along-
side the architectural process itself, offer Orange County a truly comprehensive, coordinated picture 
of their proposed project from which critical project decisions can effectively be made.

1. Design Phase: during this initial phase of activities, GGA’s Team includes the following:

• Population Analysis – i.e.: classification types to develop an appropriate range of smaller, more 
easily-managed Housing pods which provide a greater classification flexibility, safety, staffing efficien-
cy and reduce custody “slippage” thereby maximizing bed-capacity; we would work with “Solutions for 
Local Government Solutions, Inc.” during this activity;

• Code & Standards Analysis – GGA’s Team, including our engineers, would review and incorporate 
North Carolina Jail Standards, Building Codes and Life Safety regulations into the emerging design 
concept as the process proceeds; GGA has become familiar with State Building Codes and Jail Stan-
dards in numerous states; in addition, GGA has carefully selected Project Engineering consultants 
who bring specific North Carolina expertise to the project for designing cost-efficient mechanical and 
electrical systems as well as soil stabilization and geotechnical experience appropriate to the mid-
state region;

• Prototype Analysis – GGA’s exceptionally successful project performance within this niche, means 
that it has numerous designs it can apply and modify to offer Jail clients cost/time-savings; in 
2013, GGA was retained by Socorro Co., NM. for just this purpose: to modify a recently completed 
80-Bed Facility in Kansas, into a 110-Bed design, ensuring that previously successful budgets, scope, 
equipment and details were incorporated in Socorro County’s new project;

Section 4:  Experience

We invite Orange County to review the attached proposal and contact our references. We welcome 
the opportunity for our Team to meet with you in person and explore the opportunities for an uncom-
monly creative collaboration. We are available to answer any questions Orange County may have. 
Thank you for the opportunity to present our proposal for this important project. 

Respectfully submitted,
Goldberg Group Architects, PC

Lawrence Goldberg, AIA, NCARB, ASC
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• Design & Detention Equipment Workshop – during this phase, GGA holds 4-5 collaborative 
workshops with County officials and applicable staff to explore, discuss and develop suitable building 
plans for the emerging project: during these sessions, Mr. Goldberg himself leads several design ses-
sions, creating concepts on markerboards, large tablets, etc.- whatever setting best allows creative 
collaboration to occur.  The result is a uniquely engaging process during which every project par-
ticipant has the opportunity to contribute design ideas, voice concerns and share aspects of project 
performance. The emerging design can then be incorporated by the next workshop;

2. Technical Document Phase – this phase addresses more specific equipment and systems 
design(s), with Technical Workshops which build upon preceeding sessions.  A Detention Equipment 
Workshop of 2-3 days, is sponsored and organized by GGA Team members to review every door, 
intercom, cameras, proximity-card reader, security glazing (lite), etc., a highly-regarded practice GGA 
clients have enjoyed for 30 years, ensuring that Orange County Jail staff have fully participated in this 
crucial aspect of the design process;
GGA Team engineers hold similar workshops for Heating and Cooling (HVAC), Electrical, Plumb-
ing and Maintenance – related building protocols.  Adaption of previously – built GGA facilities offer 
Orange County officials a great opportunity for comparative systems analysis, from perspectives on 
maintenance, repairs, energy-cost savings and operating convenience.

3. Construction Administration Phase: during this 12-16 month phase, GGA’s Team not only pro-
vides customary Construction Administration Services, but includes several other crucial services:

• Training & Transitioning – (6-8 months prior to occupancy, working with Jail Staff); 
• Alternative Sentencing Review – overview of existing sentencing and/or treatment programs, 
  offering substantive methods of population control – i.e.: Work-release, Day-reporting, Tethering,  
  Drug Court, Mental-Health Court, Juvenile Court, In-Facility Treatment & Education programs, etc.;
• Procedures & Policies Manual – preparation by GGA, in concert with Jail management;                     
• Revisions to Post Orders, by GGA in concert with Jail management;
• Furnishings & Non-fixed equipment (F,F,&E)
• Post-occupancy Assessment – (3-4 months after occupancy on-site operations and staffing 
  review), by GGA staff & criminologist.

Section 4: Experience cont.
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Senior Staff Staff

Terry Blanchard
Client Services 

Director

Administrative  
Support

Lawrence Goldberg 
AIA

President & Design  
Services

Joseph M. Weber
MSA, ACA

Weber & Associates 
Criminal Justice  

Services

Derek Ptomey 
AIA

Senior Project 
Designer 

Technical Support

Kevin Rost, AIA
Senior Production 

&
Project  

Management

Blaine Martin
Assoc. Architect/

Senior Interior 
Designer

Clifford W. Sullivan 
AIA

Vice President
Director of  

Technical Services

Rick Morton
Construction  

Administration

GGA Organizational Chart

Orange County can be assured of GGA’s 
commitment to retain this assigned project 
team throughout the project completion. 
Our team of professionals has worked to-
gether for years on multiple criminal justice 
projects. GGA’s entire staff has an impor-
tant role to play on your project at all stages 
of the process: designing and producing 
documents in a timely manner, assisting the 
contractor from bidding through construc-
tion and assuring that your team is trained 
to transition smoothly into their new facility. 

Section 5: Project Team
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Section 5: Project Team
Lawrence Goldberg, AIA, NCARB, ASC, ACA 
President and Director of Design
Years with the firm: 34 years

Education

Bachelor of Architecture
Washington University, 
1975

Postgraduate Work
Boston Architectural  
Center, 1975-1978

Professional  
Memberships

Member, American Insti-
tute of Architects, AIA 

AIA Board of Directors, 
Executive Committee 
(1997-1999)

American Correctional  
Association (ACA)

American Society of  
Criminology (ASC)

NCARB Certificate Hold-
er

First Registration
1981, State of Missouri 
Licensed Architect

LAWRENCE GOLDBERG has extensive architectural ex-
perience specializing in criminal justice facilities, including 
planning, design, staffing and operations, financing and 
construction. Mr. Goldberg helped pioneer fourth-generation 
radial-podular jail planning in the United States. His many 
projects remain models of cost-effective operations, compact 
floor plans and efficient staffing.  Because of his extensive 
criminal justice experience, Mr. Goldberg has served as an 
advisor to the Technical Advisory Service for Attorneys (TASA), 
providing forensic analysis for litigation involving built facilities.  

Mr. Goldberg’s project involvement for Orange County will be 
greatest during planning and design when he spends time with 
the sheriff, jail staff and county officials to develop appropriate 
building concepts.  As the design progresses, Mr. Goldberg 
will work with the sheriff, jail staff & GGA criminologist, Joe 
Weber, to develop staffing scenarios.  He will be responsible 
for the actual design of your project.

PROJECT EXPERIENCE

Big Horn
Law Enforcement 
Center
Basin, WY

Buffalo County
Jail and Justice  
Center
Kearney, NE

Cape Girardeau County
Law Enforcement 
Center
Jackson, MO

Cedar County
Law Enforcement 
Center
Stockton, MO

Cherokee County
Law Enforcement 
Center
Columbus, KS

Childress County
Law Enforcement 
Center 
Childress, TX

Cloud County
Law Enforcement 
Center
Concordia, KS

Doniphan County
Jail
Troy, KS

Fremont County
Treatment Center 
Lander, WY

Jackson County
Detention Center
Pascagoula, MS

Jefferson County
Sheriff Administra-
tion Building
Hillsboro, MO

Jefferson County
Juvenile Center
Hillsboro, MO

Jefferson County
Minimum Security 
Dorm Renovation
Hillsboro, MO
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PROJECT EXPERIENCE (Cont.)

 Lewis and Clark 
County
Public Safety  
Facility
Helena, MT

Miami County
Jail and Sheriff’s 
Office
Paola, KS

Muskegon County
Adult Detention 
Center
Muskegon, MI

Muskegon County
Juvenile Detention 
Center
Muskegon, MI

Pemiscot County
Justice Center 
Caruthersville, MO

Rice County
Law Enforcement 
Center
Lyons, KS

Seward County
Jail and Justice 
Center
Seward, NE

Socorro County
Law Enforcement 
Center
Socorro, NM

Tillman County
Law Enforcement 
Center
Frederick, OK

Vernon County
Sheriff’s Jail and  
Office
Nevada, MO

White County
Sheriff’s Office and 
Detention Center
Cleveland, GA

Muskegon County, Adult Detention Center
Muskegon, Michigan

Section 5: Project Team
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Section 5: Project Team

 Joe Weber  has experience in all facets of criminal justice, 
including jail administration, facility planning and staff training. 
He serves as Senior Instructor for Missouri Sheriff’s Association, 
with responsibilities for teaching and developing basic training for 
law enforcement personnel.  He was an officer with the Crawford 
County, Missouri Sheriff’s Department for 6 years, retiring as 
their jail administrator.  

Since 2010, Mr. Weber has provided an extraordinary range of 
services to GGA jail clients. During the planning of your new fa-
cility, Mr. Weber will assist the county with a needs assessment 
to determine the appropriate number and distribution of beds.  
This information is crucial to a design that is the appropriate size.  
As the design takes shape, he will assist the sheriff and jail staff 
to evaluate the new facility for efficient staffing and operational 
options. Mr. Weber assists the sheriff with training of the jail staff 
to safely occupy their new facility.  Critical aspects of Mr. Weber’s 
training include such topics as PREA compliance, restraint-chair 
use, and post-order protocols.

Education

Graduate of the MSA Mis-
souri Law Enforcement Ba-
sic Training Academy, 2000

Graduate of the United 
States Academy of Private 
Investigation, 1999

Certifications

Truth Verification Examiner 
- National Institute for Truth 
Verification

Jail Resource Management 
- US Dept. of Justice

Law Enforcement Informa-
tion Technology Planning, 
Purchasing, and Managing 
Your Technology Initiative - 
US Dept. of Justice

Professional Affiliations

American Correctional  
Association

Missouri Sheriff’s  
Association

Joseph M. Weber, MSA, ACA 
Criminal Justice Planning
Years with the firm: 5 years

PROJECT EXPERIENCE

Iron County
Jail and Justice 
Center
Ironton, MO

Lewis and Clark 
County
Public Safety 
Facility
Helena, MT

Miami County
Jail and Sheriffs 
Office
Paola, KS

Bates County
Law Enforcement 
Center
Butler, MO

Bourbon County
Law Enforcement 
Center
Fort Scott, KS

Cedar County
Law Enforcement 
Center
Stockton, MO

Clinton County
Law Enforcement 
Project
Plattsburg, MO

Cloud County
Law Enforcement 
Center
Concordia, KS

Muskegon County
Juvenile Deten-
tion Center
Muskegon, MI

Muskegon County
Adult Detention 
Facility 
Muskegon, MI

New Madrid  
County
Jail and Jail and 
Sheriffs Office
New Madrid, MO
 
Pulaski County
Law Enforcement 
Center
Waynesville, MO

Seward County
Law Enforcement 
Center
Seward, NE

Stoddard County
Jail and Justice 
Center
Bloomfield, MO

Dent County
Jail and Justice 
Center
Salem, MO

Gasconade County
Law Enforcement 
Center
Hermann, MO
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Section 5: Project Team

Terry Blanchard has recently joined Goldberg Group 
Architects as Client Services Director, to ensure that  GGA contin-
ues to provide the high-quality services it has become known for.  
Mr. Blanchard is uniquely qualified for this critical responsibility 
having 20+ years in the construction industry owning his own 
construction company. He then spent 20 years working with two 
prominent construction management firms as a site manager and 
for business development. Most recently he served in the role of 
business development for a regional A/E firm in Michigan. Terry 
has been able to utilize his substantial experience in the public 
building sector to facilitate superior project outcomes.
Terry’s primary duties include client contact, marketing, project 
communication management, quality control and ancillary ser-
vices coordination, such as transitioning into new facilities with 
our staff’s assistance.

Education

Davenport University,
Holland, MI 

University of 
Wisconsin-Madison
Professional Develop-
ment  
Program on Construction 
Management

Terry Blanchard 
Client Services Director
Years with the firm: <1 year

PROJECT EXPERIENCE

Muskegon County
Juvenile Deten-
tion Center
Muskegon, MI

Muskegon County
Adult Detention 
Facility 
Muskegon, MI

Saginaw County
County Jail
Saginaw, MI

Schoolcraft County*
County Jail
Michigan
 
Numerous School 
Construction  
Projects*

Public Library*
Wyoming, MI
 

City Hall*
Wyoming, MI

YMCA Addition 
and Renovation*
Grand Haven, MI

Public Safety 
Building Renova-
tions (Program-
ming/Budgeting)*
Grand Haven, MI

*While employed 
with GMB
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PROJECT EXPERIENCE
Jefferson County 
Sheriff  
Administration 
Building
Hillsboro, MO

Lewis and Clark 
County
Public Safety  
Facility
Helena, MT

Miami County
Jail and Sheriff’s 
Office
Paola, KS

Muskegon County
Juvenile Detention 
Center
Muskegon, MI

Muskegon County
Adult Detention 
Facility 
Muskegon, MI

Buffalo County 
Jail and Justice 
Center
Kearney, NE

Cedar County
Law Enforcement 
Center
Stockton, MO

Cherokee County
Law Enforcement 
Center
Columbus, KS

Cloud County
Law Enforcement 
Center
Concordia, KS

Jackson County
Detention Center
Pascagoula, MI

Seward County
Jail and Justice 
Center
Seward, NE

Socorro County
Law Enforcement 
Center
Socorro, NM

Tillman County
Law Enforcement 
Center
Frederick, OK

Vernon County
Sheriff’s Jail and 
Office
Nevada, MO

White County
Sheriff’s Office and 
Detention Center
Cleveland, GA

Education

Bachelor of Architecture
Kansas State University, 
1977

Professional 
Memberships

Member, American  
Institute of Architects, AIA

American Correctional 
Association (ACA)

NCARB Certificate Holder

First Registration

1983 State of Kansas 
Licensed Architect

2005 State of Michigan
Licensed Architect

CLIFFORD SULLIVAN had extensive architectural experi-
ence prior to joining Goldberg Group Architects. He was the 
technical resource for pre-engineered buildings advising on 
design, detailing and code compliance, as well as a construc-
tion manager and instructor for construction detail compliance.  

Mr. Sullivan has been with Goldberg Group Architects since 
2000, and will work on Orange County Detention Center to 
see that specifications are accurately written. This enables 
your facility to be equipped with state-of-the-art products and 
technologies from reputable companies who stand behind 
their warranties. He will assist Orange County with review 
of contracts and evaluate submittals. Mr. Sullivan preforms  
construction administration duties from timely shop drawing 
and document review at the outset of construction through 
on-site inspections to ensure compliance with bid documents.

Clifford Sullivan, AIA, NCARB, ACA 
Director of Technical Services
Years with the firm: 14 years
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Section 5: Project Team

Education

Certificate in 
Computer-Aided Drafting
Hillyard Technical Center 
1999

Professional  
Memberships

American Institute of  
Architects (AIA)

LEED Green Association 
2013

First Registration

2013 State of Missouri 
Licensed Architect

2014 State of Oklahoma 
Licensed Architect

2014 State of Colorado 
Licensed Architect

DEREK PTOMEY has been the computer whiz producing 
timely documents for GGA for over 15 years. He has served 
on the advisory board to Hillyard Technical Center on their 
computer drafting curriculum and has been instrumental in 
implementing 3-D drafting (Revit) at Goldberg Group Archi-
tects. Derek became LEED certified in 2013.

Mr. Ptomey will serve Orange County in a dual capacity as 
lead project designer and as lead production coordinator. 
Derek works with concepts as they evolve through the design 
process. He is then ideally situated to direct production of 
technical bid documents that reflect the design intent.  He has 
served GGA in these roles admirably since 1999 and will be 
the driving force behind the timely and accurate production 
of your documents. 

Jefferson County 
Sheriff Administra-
tion Building
Hillsboro, MO

Lewis and Clark  
County
Public Safety  
Facility
Helena, MT

Miami County
Jail and Sheriff’s Of-
fice
Paola, KS

Muskegon County
Juvenile Detention 
Center
Muskegon, MI

Muskegon County
Adult Detention  
Facility 
Muskegon, MI

Buffalo County 
Jail and Justice  
Center
Kearney, NE

Cedar County
Law Enforcement 
Center
Stockton, MO

Cherokee County
Law Enforcement 
Center
Columbus, KS

Cloud County
Law Enforcement 
Center
Concordia, KS

Jackson County
Detention Center
Pascagoula, MI

Seward County
Jail and Justice  
Center
Seward, NE

Socorro County
Law Enforcement 
Center
Socorro, NM

Tillman County
Law Enforcement 
Center
Frederick, OK

Vernon County
Sheriff’s Jail and Of-
fice
Nevada, MO

White County
Sheriff’s Office and 
Detention Center
Cleveland, GA

PROJECT EXPERIENCE

Derek Ptomey, AIA,       
Senior Project Designer / Architect
Years with the firm: 15 years
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KEVIN ROST  spent over 16 years with architectural and engi-
neering firms in the Midwest, becoming experienced in engineer-
ing applications, project management and scheduling.  He has 
developed expertise with cost analysis, building regulations and 
field operations on complex institutional projects. 

Mr. Rost joined Goldberg Group Architects in 2013 where he 
applies his extensive experience as a project manager to as-
sure that schedules are met and problems are resolved. He 
understands how to balance client’s and contractor’s needs 
during construction within budgetary and quality requirements.  
His background with public architecture provides a sound basis 
for cost-saving decisions and communication with multiple user 
groups. Mr. Rost assigns GGA production staff to your project 
ensuring that deadlines are met with the highest-quality docu-
ments. 

Education

Attended Missouri  
Western State University 
majoring in Construction 
Engineering Technology and 
Business Finance

Registrations

2009 State of Wisconsin 
Licensed Architect

Professional Affiliations

American Institute of  
Architects (AIA)

Kevin P. Rost, AIA 
Senior Project Manager/Architect
Years with the firm: 2 years

PROJECT EXPERIENCE

Anderson Ford*
St. Joseph, MO

Bradken*
KS & LA

Deluxe Truck*
St. Joseph, MO

Lewis and Clark 
County
Public Safety 
Facility
Helena, MT

Maryville R-2 School 
District*
Maryville, MO

Miami County
Jail and Sheriffs 
Office
Paola, KS

Missouri Western 
State University*
St. Joseph, MO

Muskegon County
Juvenile Detention 
Center
Muskegon, MI

Muskegon County
Adult Detention 
Facility 
Muskegon, MI

Northwest Missouri 
State University*
Maryville, MO

Savannah R-3 
School District*
Savannah, MO

Seward County
Law Enforcement 
Center
Seward, NE

Socorro County
Law Enforcement 
Center
Socorro, NM

Specialty Industries 
of St. Joseph, Inc.*
St. Joseph, MO

St. Joseph Water 
Protection District
St. Joseph, MO

* While employed 
at Ellison-Auxier 
Architects, Inc.
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Section 5: Project Team

BLAINE MARTIN  brought an accomplished portfolio of experi-
ence to Goldberg Group Architects in interior design, historic 
renovation, commercial, medical, and sports architecture.  She 
joined GGA in 2009 to direct interior services.  

Ms. Martin has two crucial functions on every GGA project.  She 
is responsible for (a.) development of scope and budget for 
non-fixed equipment [F,F&E] and (b.) development of the proj-
ect’s interiors including furniture, seating, storage, accessories, 
colors and finishes.  The scope and budget she develops are 
incorporated into overall project funding. Blaine stays abreast 
of current interior trends and products in order to bring progres-
sive and cost effective solutions to your project.  Ms. Martin will 
ensure that the furniture, fixtures and equipment meet Orange 
County’s needs and arrive at the new Detention Center on time.

Education

Bachelor of Architecture
University of Kansas, 1998

Professional Affiliations

American Institute of  
Architects (AIA)

Women in Design – Kansas 
City (WiD-KC) 
	 Co-Founder of 		
     Organization and 		
     Committee Chair

Former Adjunct Instructor of 
Construction Technologies 
at ITT Technical Institute

Blaine T. Martin; Associate AIA 
Director of Interior Services
Years with the firm: 6 years

PROJECT EXPERIENCE

Lewis and Clark 
County
Public Safety 
Facility
Helena, MT

Miami County
Jail and Sheriffs 
Office
Paola, KS

Muskegon County
Juvenile Deten-
tion Center
Muskegon, MI

Muskegon County
Adult Detention 
Facility 
Muskegon, MI

Buffalo County 
Jail and Justice 
Center
Kearney, NE

Cedar County
Law  
Enforcement 
Center
Stockton, MO

Cloud County
Law  
Enforcement 
Center
Concordia, KS

Jackson County
Detention Center
Pascagoula, MS

Seward County
Law  
Enforcement 
Center
Seward, NE

Stoddard County
Jail and Justice 
Center
Bloomfield, MO

White County
Sheriff’s Office 
and 
Detention Center
Cleveland, GA
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RICK MORTON has over 30 years of construction field experi-
ence.  In 2007, he joined Goldberg Group Architects to perform 
critical functions in construction management of our projects.  Mr. 
Morton assists with preliminary project budgets. He then works 
with the construction team assisting with cost estimating prior to 
bidding and value engineering ideas during the bidding process.

Mr. Morton oversees construction execution to ensure construc-
tion documents are being followed. You will see him making 
monthly on-site visits during construction and attending progress 
meetings with contractors. These visits allow Mr. Morton to record 
the status of completion and quality of workmanship. He helps 
coordinate shop drawings, change orders, budget issues and 
payment applications. Mr. Morton provides timely responses to 
requests for information and facilitates problem solving in the field 
to expedite the progress of construction. At the end of the project, 
he creates and administers completion of the final punch list.

Education

Associates Degree in  
Construction Technology 
from NS Hillyard Technical 
Center

Rick Morton 
Construction Administration Coordinator
Years with the firm: 8 years

PROJECT EXPERIENCE

Cloud County
Law Enforcement 
Center
Concordia, KS

Doniphan County
Jail and Sheriff 
Office
Troy, KS

Jackson County
Detention Center
Pascagoula, MS

Jefferson County
Sheriff  
Administration 
Building
Hillsboro, MO

Buchanan County 
Courthouse 
Renovations
St. Joseph, MO

Buffalo County 
Jail and Justice 
Center
Kearney, NE

Cedar County
Law Enforcement 
Center
Stockton, MO

Cherokee County
Law Enforcement 
Center
Columbus, KS

Jefferson County
Juvenile Center
Hillsboro, MO

Jefferson County
Minimum Security 
Dorm Renovation
Hillsboro, MO

Vernon County
Sheriff’s Jail and 
Office
Nevada, MO

White County
Sheriff’s Office 
and 
Detention Center
Cleveland, GA
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GGA offers its jail clients exceptional cost and quality control assurance through consistent, high-
quality Technical Documents developed over 29-30 years of Criminal Justice practice in the County 
Jail marketplace; from accurate, specific Bid requirements, General and Supplemental Conditions, 
to product due-diligence unmatched in the Detention industry. GGA has experienced construction 
benchmarks rarely matched in its specialty: no design-related escapes or suicides; no litigation, no 
liquidated damages, no construction defaults plus a Change Order rate which has exceeded 2% only 
twice in the firm’s jail practice.
GGA Construction Administration staff specialists are named in this proposal – Cliff Sullivan, AIA, 
whose 15-year resume with GGA, includes numerous Jail specifications, Bid documents, Shop/prod-
uct submittals, Requests for Information (RFI’s), etc.; Mr. Sullivan’s expertise is paralleled on-site by 
Rick Morton, who has provided field administration to GGA clients for the past 8 years, working close-
ly with Site Superintendents and by sub-contractors; Mr. Morton is, himself, a retired Contractor.

Section 6: Construction Administration Service Delivery Model

How Construction Can Enhance the Local Economy: from its earliest efforts on a Jail project, 
GGA’s Team assists the County to effectively encourage local firms to participate in the project:

• Assisting County officials to communicate substantive project information and progress through lo-
cal media resources – i.e.: newspaper interviews, radio talk shows, local civic organizations (Rotary, 
Lions Club, Kiwanis, etc.);

• Hold Orange County Contractors’ Meeting where local contractors, sub-contractors and vendors are 
invited to attend, review and discuss project strategies, concerns, preferred equipment manufactur-
ers, best local practices, bidding preferences, etc.; use similar, constructed projects as examples; 
hold follow-up meeting to illustrate how their concerns have been incorporated into the Design Team’s 
process; we also may identify local contractors attending one of these meetings, who can bid on par-
tial Bid Packages;

• Hold Orange County meetings with local/area lenders, whose short- or longer-term participation in 
the funding process may be crucial – i.e.; interim (B.A.N.) financing, bank-qualified portions of the 
Funding, roles as Disbursing Agent and/or Trustee: it is noteworthy that GGA has successfully solic-
ited participation from local sectors other than just construction.

Furnishings (F,F&E):  offers an opportunity for smaller area interiors businesses to participate in 
less-specialized portions of the Jail project, such as Administrative areas, where modular-furnishings, 
filing systems, shelving, task lighting, seating, etc., contribute to the project’s overall success;

Partial Bid Packages: can help area contractors participate in specific portions of the project where 
their smaller size might otherwise be detrimental; breaking a large Electrical package, for example, 
into 4-5 individual portions – i.e.: wiring, panels, lighting, switchgear, generator, etc., offer local elec-
tricians an opportunity to submit bids only for those portions of the overall electrical scope they can 
properly handle; In Madison Co., NE., the CM and GGA successfully combined 3 local masonry sub-
contractors into a single collaborative entity, which overcame a regional masonry shortage-and saved 
the project money.

Section 7: Local Construction Company Participation
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• ��Lewis & Clark County Law Enforcement Center, Helena, MT
	 $35 million  (Feasibility Study)
	 Start Date: April 2016  Expected Completion: June 2017

• Saginaw County Jail, Saginaw, MI 
	 $20 million  (Feasibility Study)
	 Start Date: January 2015  Expected Completion: June 2015

• Telfair County Jail, McRae, GA 
	 $4 million  (Design Phase of Contract)
	 Start Date: October 2015  Expected Completion: December 2016

• Miami County Sheriff’s Office, Paola, KS  
	 $15 million   (Bid Documents)
	 Start Date: May 2015  Expected Completion: August 2016

• Walker House Residence, St. Joseph, MO
	 $2 million   (Bid Documents)
	 Start Date: May 2015  Expected Completion: May 2016

• Bourbon County Jail, Fort Scott, KS
	 $6.8 million  (Design Phase of Contract)
	 Start Date: September 2015  Expected Completion: November 2016

• Seward County Justice Center, Seward, NE
	 $14 million  (Bidding)
	 Start Date: June 2015  Expected Completion: December 2016

• St. Charles County Jail, St. Charles, MO
	 $1.6 million  (Design Phase of Contract)
	 Start Date: November 2015  Expected Completion: March 2017

• BlackSnake Creek Parkway System, St. Joseph, MO 
	 $58 million  (Design Phase of Contract)
	 Start Date: May 2015  Expected Completion: October 2016

• Socorro County Detention Center, Socorro, NM
	 $7.5 million  (Construction)
	 Start Date: October 2014  Expected Completion: November 2015

• Muskegon County Jail, Muskegon, MI
	 $32 million   (Construction)
	 Start Date: April 2014  Expected Completion: June 2015

GGA staff will be able to combine trips, when feasible, with our project in Telfair County, Georgia. 
Since we have sub-consultants from North Carolina for this project, their staffs will be available to Or-
ange County to check on progress, answer questions and coordinate activities with County officials.

Section 8: Current Ongoing Projects
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White County SHERIFF’S OFFICE AND DETENTION CENTER
Cleveland, Georgia

The new facility utilizes pre-engineered building tech-
nology, and is fully-equipped with low-maintenance, 
modular-steel cells, video arraignment/visitation sys-
tems and a comprehensive array of security electron-
ics, which allow a minimum complement of staffing to 
operate the new facility. 

In 1995 White County built a new 64-bed, 
20,000 sq.ft. Detention Center.  What coun-
ty officials could not have envisioned back 
then was the substantial growth in incarcera-
tion throughout the North Georgia region, to 
the point where White County was spending 
$40,000-$70,000 per month to house its pris-
oner overflow in other counties’ jails.

In 2009, the county decided to construct a 
new,176-bed Detention Center with substantial expansion capabilities. GGA analyzed White County’s 
arrest and detention records to determine prisoner-classification patterns and designed a radial-podu-
lar layout with nine separate Housing Pods to correspond to the County’s prisoner types, so different 
kinds of prisoners could be safely and securely housed in separate Pods. Special Needs, Housing, 
Intake and Medical Cells are provided as well.  All prisoners are accommodated in cell-based housing; 
there are no dorms in this layout. This project was completed on time and under budget, with $80,000 
in unused funds returned to the county.

White County  
Specifications

Start Date: November, 2011
Completion Date: April, 2012
Beds: 176-Beds with add’l 24-Bed Pod 
expansion; 380 Beds with 2nd Hous-
ing Pod
Size: 44,100 sq. ft.
Staffing: 18 Jailers
Actual Cost: $9,008,897 ($90,103 
returned to County)
A/E Contract Dollar Value: 
$630,622.79
Cost per. sq. ft.: $204/sq. ft.
Change Orders: 0% ( net credit) 
Owner: White County 
            Commission
Contact: Sheriff Neal Walden
                       (706) 865-5177
Project Manager: Lawrence Goldberg

Section 9: Previous Experience with County Detention Facilities
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Cloud County LAW ENFORCEMENT CENTER
Concordia, Kansas

Cloud County’s antiquated jail had presented 
its community with an increasing risk of fire, es-
cape or assault. GGA was retained to determine 
whether the financial and operational opportuni-
ties existed to develop a viable jail replacement 
project without raising taxes.  Working with the 
Sheriff’s Department, County Commission, City 
Officials, and representatives from the local 
construction community, GGA was able to put 
together a new 80-bed law enforcement facility 
plan to combine increased operating efficiency 
with historically low-interest rates to avoid a tax 
increase.

Cloud County’s jail design marks the second time GGA has been able to incorporate pre-engineered 
building systems with its customary secure, highly efficient, radial-podular layout to achieve construc-
tion budgets some 20% to 30% less than comparative facilities built elsewhere in the region with tradi-
tional building technologies.
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BRICK EXTERIOR,
RE: ELEVATIONS

Cloud County  
Specifications

Start Date: July, 2011
Completion Date: July, 2014
Beds: �80 Beds
Size: 18,030 sq. ft. (new const.)
Staffing: 10 Jailers
Budget: $4,850,000
Actual Cost: $4,915,500
A/E Contract Dollar Value: $294,930
Cost per. sq. ft.: $272.62/sq. ft.
Change Orders: 0.98%
Owner: Cloud County 
            Commission
Contact: Sheriff Brian Marks
                       (785) 243-3636
Project Manager: Cliff Sullivan

Section 9: Previous Experience with County Detention Facilities
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After completion of several feasibility stud-
ies by area architects, Muskegon County, 
Michigan selected the team of GGA/GMB 
to design its long-awaited 474-bed Adult 
Detention Center, as well as a new 32-bed 
secure treatment center for its juvenile of-
fenders.

Previous design studies recommended 
the multi-story detention center be placed 
across a busy  boulevard and connect to 
the current Hall of Justice via a 600’ tun-
nel. GGA developed an alternative concept 
placing the proposed facility adjacent to the Hall of Jus-
tice, eliminating the long and expensive tunnel and reno-
vating the lower floors of the current jail for the Sheriff’s 
Department offices.

GGA’s design includes 474-beds arranged in smaller, 
multiple housing pods with 2 pods shelled in for incremen-
tal expansion. Building structure and engineering systems 
there designed to accommodate a 4th housing level, 
bringing overall capacity to nearly 800 beds. This project 
was successfully bid under budget, allowing for the ad-
ditional “shelled” housing pods of 64 beds to be included, 
bringing the Phase One capacity to 622 beds. 

Muskegon County  
Specifications

Start Date: March, 2014
Completion Date: June, 2015
Beds: 622 (incl. Bid Alt., (2) 32 bed 
pods)
Size: 114,000 sq. ft.  
Budget: $27,000,000
Actual Cost: $25,787,000
A/E Contract Dollar Value: 
$1,972,000
Cost Per sq. ft.: $226/sq. ft.
Change Orders: 0.2% (to date)
Owner: �Muskegon County 
            Commission
Contact: Sheriff Dean Roesler
               (231) 724-6275
Project Manager: Kevin Rost

Muskegon Adult Detention Center
Muskegon, Michigan

Section 9: Previous Experience with County Detention Facilities

Once the projects neared construction, GGA was retained un-
der a separate contract to work with County officials, manage-
ment staff and financial resources to develop accurate operat-
ing budgets and viable long-term funding options.
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Buffalo County GOVERNMENT/Jail FACILITY
Kearney, Nebraska
In the spring of 2004, Goldberg Group Architects was 
retained as part of a design-build planning team to identify 
and solve existing county courthouse deficiencies through 
a comprehensive master plan that successfully addressed 
long-term administrative, judicial, and detention growth.  A 
design was developed that met these needs.

Preparatory construction allowed the existing courts to 
be relocated into a new area on an interim basis, clear-
ing the way for the next two phases of the project. Upon 
demolition of the county surveyor’s facility located behind 
the existing courthouse, the first 164-Bed portion of the 
204-bed detention expansion was implemented.  Once the 
cramped, outdated 58-bed jail was removed, the judicial 
center expansion could be started as well as the balance 
of jail beds. The new jail was completed in 2010. This proj-
ect was completed on time and on budget.

View at one of the new housing pads show-
ing the state-of-the-art modular steel cells.

Housing control center showing touch-screen 
electronic control and camera systems.

Public entrance to new jail, complementing 
original 1976 courthouse exterior

 Lower level E.O.C. facilities, partially funded 
by Federal Grants, showing projection walls.

Buffalo County  
Specifications

Start Date: October, 2008
Completion Date: February, 2010
Beds: 204 Beds
Size: 37,250 sq. ft. (new const.)
Staffing: 18 Jailers
Budget: $12,100,000
Actual Cost: $11,874,000
A/E Contract Dollar Value: 
$771,810
Cost per. sq. ft.: $318.76/sq. ft.
Change Orders: 0.7%
Owner: �Buffalo County 
            Commission
Contact: Sheriff Neil Miller
                       (308) 236-8555
Project Manager: Lawrence 
Goldberg/Cliff Sullivan

Section 9: Previous Experience with County Detention Facilities
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Goldberg Group Architects created a unique flow of traffic for this county law enforcement center. 
Work release inmates and weekenders never cross paths with the general population. Administration 
is separate from the secure area of the jail.

Dispatch was located in housing control so that employees could be cross-trained to reduce staffing 
needs. This facility featured a video arraignment room which is also used for contact visitation, an evi-
dence lab, and an evidence storage room. The new facility was designed to be used as the county’s 
emergency operating center for coordination of emergency response efforts in times of natural disas-
ter.  The site included a 6,000 square foot storage facility for the sheriff and county to share, featuring 
a vehicular maintenance area and forensic bay.

Vernon county jail and sheriff’s office
Nevada, Missouri

Vernon County  
Specifications

 
Completion Date: Fall, 2008
Beds: 85 Beds
Size: 26,390 sq. ft.
Staffing: 10-12 Jailers
Budget: $7,900,000
Actual Cost: $9,000,000
Construction Cost: $7,886,000
Change Orders: 1.4% 
Owner: Vernon County Board of 
Commissioners
Contact: Sheriff Jason Mosher 
               (417) 283-4400

Section 9: Previous Experience with County Detention Facilities
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Socorro County Law Enforcement
Socorro, New Mexico
GGA was the Criminal Justice design architect on the design team for Socorro County, New Mexico. 
Tight budget and staffing constraints drove the design basis for a pre-engineered building with modu-
lar steel cells. A single, centrally-located jail control allowed security functions and communications 
both to  be accommodated. This took advantage of cross-training and reduced staffing needs.
Socorro’s 96-bed design blends with the textures and colors of the Southwest desert site while utiliz-
ing the cost effective building technologies demonstrated in recent GGA jail projects. Construction 
cost is $7.1 million. Project bid July, 2014. We anticipate this project to be completed on time and on 
budget.
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Socorro County  
Specifications

Start Date: October, 2014
Completion Date: October, 2015
Beds: 96 Beds (108 with shelled 
Pod)
Size:  19,898 sq. ft. (New Construc-
tion)
Staffing: 11-12 Jailers
Budget: $6,800.000
Construction Cost: $7,100,000
A/E Contract Dollar Value: $95,350
Cost per. sq. ft.: $356.81/sq.ft. 
Change Orders: N/A 
Owner: �Socorro County 
            Commission
Contact: Delilah Walsh, 
              County Manager
               (575)835-0589
Project Manager: Kevin Rost

The succeeding projects comprise a small historical portion of GGA’s extensive County Jail portfolio.  
They serve to illustrate the consistency of GGA floor plans. Smaller, multiple Housing pods which 
reflect arrest (custody) patterns, short travel distances and excellent sightlines have long been hall-
marks of GGA’s jail plans. Consistency makes virtually any of our newer jail designs prototypical. The 
following is an example of the use of a prototype facility where we adapted our Cloud County, Kansas 
project to meet the needs of Socorro County, NM, due to severe time and budget needs experienced 
by the County.

Section 9: Previous Experience, Experience with Prototype Facilities
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MEP, Structural & 
Fire Protection  

Engineering  
Services

Civil/Site Engineering  
Services

Commissioning Engineering  
Services

Architecture & Criminal 
Justice Planning

Owner

Section 10: Outside Consultants (Sub-Consultants)

GGA has been fortunate to associate with a number of highly capable consultants in different regions 
of the country over the years. Our extensive, consistent approach to Jail design has enabled numer-
ous Engineering consultants to quickly familiarize themselves with GGA layouts, equipment place-
ment and systems engineering with relatively little difficulty.
For this proposal, GGA has assembled an exceptionally qualified team of North Carolina engineering 
professionals. This team couples substantial national experience in Corrections as well as successful 
projects engineered mid-state and throughout North Carolina.  



Section 10: Outside Consultants (Sub-Consultants)

ENGINEERING
STRUCTURAL | MEP/FP | BUILDING SOLUTIONS

ENGINEERED FOR SECURITY
Established in 1957, SKA has completed thousands of projects across North Carolina, 
including dozens of jail projects, encountering every site condition within the state. Our 
jail and detention design experience includes the design of new facilities, additions, repair 
and renovations, MEP and fire protection systems, and building envelope investigations 
and repair design. Working with various state and local agencies on a daily basis, we 
are familiar with those agencies and design guidelines as it relates to the design and 
construction of jail and detention facilities. Select clients include: Alamance, Albermarle, 
Forsyth, Lenoir, Mecklenburg, Person, Swain and Guilford/High Point County jails, which 
involved coordination with county agencies overseeing design and construction, as well 
as conformance with statewide standards and oversight, as applicable. In addition, SKA 
coordinated directly with state agencies in the design and construction of the Eastern 
Processing Center and a number of smaller detention facilities.  

FORSYTH COUNTY
LAW ENFORCEMENT DETENTION CTR PRIMARY STRUCTURE DESIGN

Forsyth County
Law Enforcement Detention Center Structural Design

Guilford County Jail Generator | MEP

Buncombe County Detention Center Roof

37
jail | detention 
center projects

#1
Engineering Firm

(Triad Business 
Journal)

1957
firm established 
(Greensboro)

40
design awards

Jeff Perrier, structural engineer, will serve as SKA’s project 
manager for the new Orange County Jail project design. With 
over 32 years of experience with structural engineering projects, 
including five jail facilities, Jeff is well-versed with designing 
within the North Carolina Jail Standards (10A NCAC 14J).

855

4
states 

32
years 
exp.

MS
civil eng
VA Tech

MBA
UNCG

14
states 

registered

12
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THE MILBOURNE GROUP, INC. 
401 HAWTHORNE LANE  
SUITE 110/170 
CHARLOTTE, NC 28204 

TELEPHONE: 704.918.1914 
FAX: 704.859.5135  
EMAIL: SOLUTIONS@TMG-CE.COM 
WEBSITE: WWW.TMG-CE.COM 

 

 

      

 

 

CAPABILITIES BRIEFING (COMMISSIONING AGENT) 
SUMMARY: 

TMG-CE is a Consulting Engineering and Commissioning firm that is dedicated to providing high quality 
design and building operational solutions.  Our engineers include Consulting Design Engineers and 
Application Engineers with considerable “hands-on” field experience.  Therefore, we are adept at 
bridging the gaps between the paper design and field installation, as well as transitioning into the 
Operations and Maintenance phase. 

TECHNICAL ABILITIES: 

 Commissioning, retro-commissioning and building/process verification.  Developed specialized 
software ‘CxM Tool’ to facilitate process plant start-ups and building commissioning. 

 Full and Integrated Operation & Maintenance of high performance buildings and utility plants  
(Water, Waste-water, Chilled water, etc.) 

 Controls Design & Consulting:  Building Automation, Supervisory Control and Data Acquisition 
(SCADA), Process Control, and Energy Management.   

PAST AND CURRENT PERFORMANCE: 

 Commissioning Firm for Electric Power Research Institute (EPRI) Building 3 renovation.  This 
110,000 SqFt project achieved LEED Certification.  We partnered with Sutton Kennerly (SKA) who 
is a team member in this proposal. 

 Commissioning Firm for NCA&T Student Health Center.  This 28,000 SqFt project achieved LEED 
Certification.  We partnered with Sutton Kennerly (SKA) who is a team member in this proposal. 

 M/E/P Consulting Engineer and Cx Support for the 480 bed, 6-story, Cabarrus County Detention 
Center.  TMG-CE was hired by the project’s Construction Manager.   

CAPACITY: 

 Engineers experienced in various aspects of Commissioning, controls, and Mechanical/Electri-
cal/Plumbing design.  

 Personnel with Top-Secret security clearance, ‘Live-wire Trained’, and experienced in managing 
projects on secured government sites.   

 SBA Approved Mentor-Protégé relationship with Four Seasons Environmental, Inc. 

CODES: 

NAICS:  [Engineering: 541330] 
               [Facilities Support Services: 561210] 
               [Building Inspections: 541350] 
DUNS:  833065795 

Government Classifications:   
 North Carolina HUB  
 8(a) 
 Small Disadvantaged Business (SDB) 
 Mentor-Protégé and Joint Venture 

with Four Seasons Environmental, Inc. 
EIN:  Will provide on Form W-9  
CAGE:  5V4K2 

 

Section 10: Outside Consultants (Sub-Consultants)



www.timmons.com

Education
 ■ BS, Civil Engineering, Virginia 

 Tech, 1999
 ■ MBA, Business Administration, 

Virginia Tech, 2006

Registrations
 ■ Professional Engineer, NC, VA, 

 SC, TN, WV, KY, GA 
 ■ Professional Land Surveyor, 

NC, VA 

Experience
 ■ 15 Years

Affiliation
 ■ Carolinas Wireless Association
 ■ International Council of  

 Shopping Centers
 ■ National Association of 

 Industrial & Office Properties
 ■ National Society of Professional 

 Engineers
 ■ North Carolina Healthcare 

 Engineer’s Association
 ■ Urban Land Institute
 ■ Society of College and 

University Planners 

Overview 
Brian Crutchfield is our Principal in Charge for Timmons Group’s North 
Carolina offices. He has more than 15 years of experience providing civil site 
design and planning services for public and private clients. Mr. Crutchfield’s site 
design experience includes public safety buildings, higher education facilities, K-12 
schools, retail centers, hotels, financial institutions, office and industrial buildings, 
single and multi-family communities. 

Select Project Experience
 ■ Bladen County Detention Center, Bladen County, NC
 ■ Guilford County Detention Center, Greensboro, NC
 ■ SOF Marine Battalion Facilities, Onslow County, NC
 ■ Shepherd House, Orange County, NC
 ■ Carrboro Fire Station, Carrboro, NC
 ■ Northside Elementary School, Chapel Hill, NC
 ■ Harnett County Detention Center, Harnett County, NC
 ■ Halifax County Sheriff’s Office & Jail, Halifax County, NC
 ■ Wayne Satellite Jail Facility, Wayne County, NC
 ■ Stonewall Jackson Juvenile Detention Center, Concord, NC
 ■ Transylvania County Detention Center, Brevard, NC
 ■ Wayne County Sheriffs Office & Detention Center, Wayne County, NC
 ■ Craven County Judicial Center, Craven County, NC
 ■ Rockingham County Judicial Center, Wentworth, NC
 ■ Campus Police Building - UNC School of the Arts, Winston-Salem, NC

BRIAN CRUTCHFIELD, PE, PLS
Civil Engineering Principal 

TIMMONS GROUP OVERVIEW
Who We Are
Founded in 1953, Timmons Group is a multi-disciplined engineering and technology firm and has been recognized for nearly 
twenty years as one of Engineering News Record’s (ENR) Top 500 Design Firms in the country. Decades of experience allow 
us to lead an industry with an unwavering commitment to forward thinking, innovative design, and complete solutions that 
help our clients achieve success. Timmons Group operates twelve offices in the Mid-Atlantic, with the largest office in North 
Carolina located in Raleigh. 
We have successfully completed numerous detention centers throughout North Carolina and our firm is very familiar with the 
Orange County area. 

What We Do
 ■ Site/Civil Engineering
 ■ Survey & Mapping
 ■  Water and Wastewater Engineering
 ■ Landscape Architecture

 ■ Economic Development
 ■ Environmental Services
 ■ Stormwater Infrastructure
 ■  Geotechnical Engineering & Testing

Timmons Group has not yet done work with Goldberg Group Architects, but was 
referred to join the team by SKA Consulting Engineers, Inc. Timmons Group has 

worked with SKA for many years and holds a strong relationship with the firm. 

 ■ Traffic & Transportation 
 ■  Construction Administration & Inspection
 ■ LEED® Sustainable Design
 ■ Geographic Information Systems (GIS)

Section 10: Outside Consultants (Sub-Consultants)



GOLDBERG GROUP ARCHITECTS, PC 27

GGA has had the opportunity to associate with outstanding consultants throughout the nation, includ-
ing minority, woman-owned or disadvantaged firms whose talents have contributed substantially to 
GGA’s project success. GGA pledges our willingness to continue such affiliations.   

For Orange County’s RFP, GGA has partnered with The Milbourne Group Consulting Engineers as a 
disadvantaged firm, for project commissioning. The Milbourne Group adds Correctional experience to 
the Team, having assisted in commissioning the 480-Bed Cabarrus County Detention Center in Con-
cord, NC.

Section 11: Affiliation with Minority Businesses

Section 12: Quality Control and Assurance
With a GGA Jail, Quality Control starts at the inception of the Design Phase, when GGA helps its 
clients to establish accurate, detailed project parameters: defining how excellent project performance 
can be measured.
 
Design Workshops, described in Section 4, are carefully recorded and distributed as detailed notes 
and diagrams to attendees so upcoming workshops accurately address concerns, ideas and bench-
marks. As the design emerges, square-footages, systems and materials are reviewed for compliance 
with owner’s preferences, operating protocols and budgets.
 
Technical Documents are reviewed and checked at 25%, 50% and 90% completion for accuracy, 
coordination and scope “creep” which may adversely affect budget compliance. At each of these 
stages of document completion, GGA staff holds internal (Team) engineering coordination sessions to 
reduce/eliminate engineering conflicts. County Maintenance staff is involved in these specific review 
sessions.
 
Product Research is an extremely serious matter at GGA, particularly with regard to Detention prod-
ucts, equipment coatings, durability, installation and performance. Potential bidders are vetted, past 
projects are scrutinized and independent, Third-party test results analyzed. Currently, for example, 
GGA’s Cliff Sullivan, AIA is co-authoring a paper with Sherwin-Williams, the world’s leading industrial 
coatings manufacturer, titled “Comparative Applications of Attack-Resistant Coatings in Correctional 
Environments”.
 
Bidding is seen as a crucial balance between cost-value and performance quality. Less-expensive 
bids from unqualified companies offering poor-quality products can turn even the most carefully-
designed project into a difficult, losing proposition.  Post-bid analysis and interviews of 2-3 lowest 
bidders in each trade are conducted to verify compliance with specifications, completeness of the bid 
and a solid businesslike capacity by the bidder to properly perform their portion of the project.  
When bids come substantially over the estimation, the bid is analyzed for comparison to past projects 
and current market trends.  We work with contractors to value engineer for appropriate cost savings, 
without sacrificing quality or capacity.
 
Document Processing is handled efficiently and accurately by GGA construction staff.  Requests for 
Information (RFI’s), Change orders, Shop/Product Submittals and Payment application are among the 
many types of construction documentation which contribute substantially to smooth on-site progress 
and quality control.
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Section 13: Litigation

1. There are no ongoing or pending legal proceedings filed against GGA. GGA is proud to have expe-
rienced zero (0) malpractice claims in its 34-year history.
2. GGA was added to a 2008 construction mediation on a custom residence related to claims of water 
damage; resulting in a settlement with no findings of fault against GGA.

The following is a letter from GGA’s Malpractice Insurance Provider.
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Section 14: Hourly Billing Rates

Principals

Associates

Interior Architect

Production Staff

Construction Administration

Criminologist

Office Administration 
Clerical, Marketing 

$135

$105

$90

$75

$85

$105

$35

*The following are GGA billing rates for each position:

Reimbursable Expenses customarily include airfare, vehicular travel at current IRS mileage rate, 
lodging, meals and overnight delivery.  Expenses are charged at direct (100%) cost and are shared 
on trips where two or more GGA projects are involved.

Section 15: Orange County Standard Contract Agreement for Design 
Consultant Services

We have reviewed the County’s proposed Standard Contract and would be willing to execute a com-
pleted draft.


