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SECTION 2: INTRODUCTION

Moseley Architects

11430 North Community House =~ Contact: Dan Mace, AIA, Vice President
Road, Suite 225 Phone: 704-540-3755

Charlotte, NC 28277 Fax: 704-540-3754
www.moseleyarchitects.com Email: dmace@moseleyarchitects.com

The Charlotte office of Moseley Architects will lead the planning and design
services for your new detention center project. This office will be supplemented
by professionals in our Raleigh office (construction services, interior design, en-
ergy efficiency analytics), which is located less than 25 miles from the project
site. Steve Nally of our Raleigh office is an Orange County resident and will be
responsible for construction services for our team. In addition, Todd Davis,
CJE, our jail operations and transition/activation planner for your project, lives
in Burlington, less than 25 miles from your project site.

Our professionals collaborate within a unified, multi-disciplinary studio setting,.
This approach, facilitated by building information modeling (BIM) technology,
results in integrated facility designs tailored to our clients’ needs and priorities.

North Carolina Architectural License Number
50149

Year Established
1969

Former Names

Moseley Architects (since 2002); Moseley Wilkins & Wood (NC and SC offices
from 2002-2004) Moseley Harris & McClintock (1997); the McClintock Group
(1995); the Moseley Group (1988); Moseley Hening & Associates (1974); Wil-
liam Ward Moseley, AIA (1969).

Principals of the Firm and States of Registration
* Dan Mace, AIA, LEED AP: NC, FL, GA, OH, SC, TN, VA (managing
principal/project architect for your project)

» Tony Bell, AIA, LEED AP: NC, VA

* Bill Brown, AIA, LEED AP: NC, AL, CO, DC, DE, GA, IL, KS, LA,
MA, MD, MI, MN, NJ, NY, OH, PA, TX, VA

 Jim Copeland AIA, LEED AP: NC, MD, VA

* Mike Hurd, PE: NC, AL, MD, NC, PA, VA, WV

o Jeff Hyder, AIA, LEED AP: VA

» Bill Laughlin, AIA, LEED AP: NC, GA, MD, SC, VA, WV



Moseley Architects
is ranked as one
of the Top 25 Local

Government Sector
Architecture Firms in
the U.S. by Building
Design & Construction.

SECTION 2: INTRODUCTION

Jim McCalla, AIA: VA
George Nasis, AIA, LEED AP: VA
Stewart Roberson

Steve Ruiz, AIA, LEED AP: NC, AZ, CA, CO, DC, FL, IL, IN, KS,
KY, LA, MA, MD, MI, MO, NH, NJ, NY, OH, PA, SC, TN, TX, UT,
VA, WV

Types of Services for which Firm is Qualified
Moseley Architects offers Orange County a staff of 197 in-house professionals
including:

Architects specializing in detention facilities

Detention facility operations and staffing/transition specialists
Security/detention systems designers

Telecommunications systems designers

Structural, mechanical, electrical, plumbing, and fire protection
engineers

Sustainability, energy analytics, and high performance building planners

Prison Rape Elimination Act (PREA) and policy and procedures

consultants
Interior designers
Specification writers

Construction administrators

Maximum security housing unit of the Cumberland County Detention Center Expansion






Harnett County
wanted the facility

to be attractive,
functional, and
expandable. | can say
that based on your
dedication and the
dedication of your
staff, we have such a
facility.

—Tony Wilder, Former
Deputy County Manager
of Harnett County
(Harnett County Law
Enforcement and
Detention Center)

SECTION 4: EXPERIENCE

Moseley Architects has met with Orange County officials and current and for-
mer sheriff’s staff on a number of occasions over the years as we have watched
this project materialize. We also assisted the former administration with budgets
and site observations. As a result, we are familiar with the existing facility’s defi-
ciencies and your desire to design and build a facility with a core for up to 250
inmates that will serve the County for the next 15 years onward.

With your current rated capacity of approximately 129 inmates and your aver-
age daily population exceeding 180 at times, it is apparent that the county has
outgrown its existing facility. We understand your building has become very ex-
pensive to maintain as most of the systems have exceeded their lifespan. We also
realize that the existing core spaces in your facility such as intake/booking, food
services, medical, and storage are well beyond space capacity. We understand
that an indirect supervision detention facility of approximately 144-216 beds
is required that will include core facilities, magistrate’s office area, and hearing
room spaces. Energy efficiency is strongly desired as are innovative staff-efficient
concepts and ease of maintenance. The facility must be flexible to accommodate
changing housing needs over its lifespan, and adaptable to alternative incarcera-
tion programs that may be implemented.

Moseley Architects has developed several potential prototype models that Or-
ange County could incorporate and customize to address your needs and that
may significantly reduce the design timeframe. We look forward to sharing these
concepts with you during our interview, should we be shortlisted.

Our firm has been privileged to serve more than 35 North Carolina local, state,
and federal agencies with planning and design services for their detention facili-
ties. Our portfolio features more than 6,000 secure beds and 2,800,000 square
feet. 'This has included master planning, needs assessments and feasibility stud-
ies, architecture and engineering, operations and staffing/transition, PREA con-
sulting and policy and procedure development, and construction oversight. As
such, we are thoroughly familiar with North Carolina Minimum Jail Standards,
as well as applicable regulations issued by the State of North Carolina, design
recommendations by the National Institute of Corrections, and the American
Correctional Association’s Standards for Local Adult Confinement Facilities.

Dan Mace, AIA, and Todd Davis, CJE of our project team are currently partici-
pating on the North Carolina Jail Standards Revision Committee to update jail
standards for the state, from architectural, operations, and planning perspectives.
Their involvement helping to shape these standards demonstrates their extensive
knowledge of detention facilities in the state. Todd is also currently serving as
a member of the National Institute of Jail Operations, which is a branch of the
National Sheriff’s Association and provides resources and services to best serve
sheriffs and jail administrators across the country.
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SECTION 4: EXPERIENCE

Orange depicts locations of all local, state, and federal government projects planned and/for
designed by Moseley Architects. We are very familiar with the central North Carolina area
and the various units of local government.

Dan and Todd have also been long-time members of the North Carolina Sheriff’s
Association, North Carolina Jail Administrator’s Association (Todd is a founding
member), the North Carolina Association of County Commissioners, and the
North Carolina City and County Manager’s Association.

Moseley Architects is also familiar with cross-gender supervision, inmate separa-
tion, and security technology and building standards addressed by the Depart-
ment of Justice’s Prison Rape Elimination Act (PREA). Our understanding of
jail planning and operations will be paramount to the complex process of inter-
preting your needs and mission into the final building program.

We are thoroughly knowledgeable of local conditions, codes, and regulations
throughout the state, including the central region. We have experience with
the Department of Administration, Department of Insurance, Department of
Health and Human Services, and the Department of Environmental and Natu-
ral Resources. Our team has built good working relationships with these groups
and has the knowledge and experience that helps in expediting the approvals
process.

In addition, our proposed civil engineering consultant, Civil Consultants, Inc.
has successfully provided site design services on numerous site development proj-
ects that have limiting subsurface conditions in central North Carolina. These
projects utilized various means of soil remediation and non-typical foundation
support measures, which include simple undercut and replacement, subgrade
reinforcement with synthetic materials, dynamic compaction, surcharging with
overburden material, lime stabilization, soil-cement stabilization, flowable fill,
soil nailing, thickened slabs, drilled pier footings, subsurface drainage measures,
and settlement monitoring. The firm, led by Orange County resident Tony
Whitaker, PE, has completed numerous successful projects in and for Orange
County.



SECTION 5: PROJECT TEAM

Orange County

Moseley Architects
Architecture and Engineering

Foodesign Associates

Civil Consultants, Inc. CLH Design Food Service and Laundry

Site/Civil Engineering J Landscape Architecture Design

Moseley Architects is committed to keeping the assigned project team, shown above, throughout the project.



SECTION 5: PROJECT TEAM

Dan Mace, AIA, LEED AP—Managing Principal and Project Architect
Dan is a vice president and co-owner of Moseley Architects. He is the firm’s
justice sector project leader and has dedicated his career to providing innovative
planning and design services for government entities. Dan has repeatedly deliv-
ered state-of-the-art, budget-worthy, efficient, and functional projects to clients
including the design of over 11,300 secure beds and over 3,800,000 square feet
in jail/correctional space. He will work with the entire design team to see that
your project goals are successfully achieved.

Dan earned a Bachelor of Architecture in 1984 and a Master of Architecture in
1987. He is a licensed architect in North Carolina and a LEED Accredited Pro-
fessional (LEED AP). Relevant projects include the Beaufort County Jail and
Public Safety Center, Bladen County Jail and Law Enforcement Center, Craven
County Detention and Justice Center, Cumberland County Detention Cen-
ter Expansion, Guilford County Jail Expansion, Harnett County Law Enforce-
ment and Detention Center, High Value Detainee Facility and Legal Complex
Replacement in Guantanamo Bay, Hoke County Jail Expansion, Rockingham
County Detention and Justice Center, Rowan County Satellite Jail, Sampson
County Law Enforcement and Detention Center, Transylvania County Jail and
Public Safety Facility, and Wayne County Satellite Jail.

Todd Davis, CJE—Operations Planning, Transition, and Activation

Todd brings over 26 years in detention planning and consulting experience. As
director of criminal justice planning and development for Moseley Architects,
Todd is responsible for the management and provision of consulting, planning,
risk management, and operational studies. He specializes in needs assessment
and feasibility studies; stafling and operations planning and budgeting services;
activation and transition consulting services; and contracted services reviews.
Todd also collaborates with the team to shape design options and participate in
client communications.

Prior to joining Moseley Architects, he served with the Alamance County Sher-
iff's Department where he held the rank of major and served in numerous capac-
ities. Todd has over 16 years as a certified instructor through the North Carolina
Criminal Justice Education and Training Standards. He currently serves on the
National Institute of Jail Operations. Relevant projects include the Beaufort
County Jail and Public Safety Center, Bladen County Jail and Law Enforcement
Center, Granville County Law Enforcement and Detention Center Needs As-
sessment/Feasibility Study, Guilford County Jail Expansion Transition, Iredell
County Jail Needs Assessment and Feasibility Study, Pender County Law En-
forcement and Detention Center Study, Polk County Detention Center Needs
Assessment/Feasibility Study, and Wayne County Law Enforcement and Deten-
tion Center Needs Assessment and Feasibility Study.



Moseley Architects
was retained for

two primary reasons
— first, they had
extensive experience
successfully designing
and overseeing
construction of both
courthouses and
detention centers.
Second and probably
most important, they
had a reputation

of spending a lot

of time on the front
end with design and
communication. This
front end attention
to detail and
communication is the
key to a good design
and minimizing costly
change orders.

—Tom Robinson, Former
Rockingham County
Manager (Rockingham
County Judicial Center)

SECTION 5: PROJECT TEAM

Jason Hopkins, AIA, Project Manager

Jason will provide project management and full planning and design support
for the development of your new detention center. He will participate actively
in the design process, facilitating effective communication between Moseley Ar-
chitects, Orange County decision-makers, and our consultants on an on-going
basis. Jason will derive criteria for planning decisions, provide planning and de-
sign, and provide quality control and project document coordination. He earned
aB.S.in 2001 and a Master of Architecture in 2004. He is a licensed architect in
North Carolina and a LEED AP, Relevant projects include the Beaufort County
Public Safety Center, Bladen County Law Enforcement and Detention Cen-
ter, Guilford County Jail Expansion, Mecklenburg County Jail Central and Jail
North Security System Upfit, Rowan County Satellite Jail, Transylvania County
Public Safety Facility, and Wayne County Satellite Jail.

Steve Nally, Construction Administrator

A resident of Orange County living only 15 miles from your project site, Steve
brings a wealth of practical construction knowledge and problem solving ability
to each project. These assets are coupled with his strong project management
skills and attention to detail. Steve offers a critical eye on the construction site
and contributes to project success by communicating effectively with clients,
contractors, and the Moseley Architects team. With over 19 years of experience,
he is certified as a California Division State Architect, is a LEED AP, and Green
Classroom Professional. Relevant projects include the Rockingham County
Judicial Center, Craven County Judicial Center, Halifax County Sheriff’s Of-
fice and Jail Expansion, and numerous projects for the Chapel Hill-Carrboro
Schools including Carrboro High School and Northern Elementary School.

Jim Cooper, RCDD, Security Systems/Telecommunications Designer

Jim is a security design specialist with over 26 years of experience in security
electronics and data transport systems. He has extensive experience in access
control, intrusion detection systems, SCIF facilities, CCTV systems, intercom,
data/voice/video infrastructure, inside and outside cable plant design, wireless
communication systems, and command and control centers. Project implemen-
tation has included initial assessments and studies, conceptual design, detailed
design, construction documents, construction support and oversight, and sys-
tem validation and acceptance testing. Jim earned a B.S. in Electronics Engi-
neering Technology in 1995 and is a Registered Communications Distribution
Designer. Relevant projects include the Beaufort County Public Safety Center,
Bladen County Law Enforcement and Detention Center, Mecklenburg County
Jail Central and Jail North Security System Upfit, Halifax County Sheriffs Of-
fice and Jail Expansion, and Wayne County Satellite Jail.



Words cannot express
our gratitude for

the efforts that you
... have made in
rendering exceptional
service in connection
with this project.

—Tony Brown, Halifax
County Manager (Halifax
County Sheriff’s Office
and Jail )

SECTION 5: PROJECT TEAM

Jason Forsyth, PE, Mechanical, Plumbing, and Fire Protection Engineer
Jason offers over 16 years of experience including calculating HVAC loads, de-
signing mechanical systems, and producing construction documents and specifi-
cations. He received a B.S. in Mechanical Engineering in 1999 and is a licensed
professional engineer in North Carolina. He is also a LEED AP. Recent experi-
ence includes the Beaufort County Public Safety Center, Bladen County Law
Enforcement and Detention Center, Camp Lejeune MCIEAST Regional Brig,
Halifax County Sheriff’s Office and Jail Expansion, Mecklenburg County Jail
Central and Jail North Security System Upfit, and Wayne County Satellite Jail.

Brian Wells, PE, Electrical Engineer

Brian offers more than 10 years of experience in electrical engineering. His
qualifications include site investigation, power systems design, communication
system design, interior and site lighting design, emergency power systems, fire
alarm system design, and plumbing and HVAC duct design. Brian received a
B.S. in Electrical Engineering in 2005. He is a licensed professional engineer in
North Carolina and a LEED AP. Relevant projects include the Bladen County
Jail and Law Enforcement Center, Camp Lejeune MCIEAST Regional Brig, and
Halifax County Sheriff’s Office and Jail Expansion.

Jeffrey Mortensen, Plumbing Engineer

Jeff has 26 years of experience in the plumbing and mechanical engineering field.
He will coordinate design with standards and requirements, develop the pre-
liminary sizing and layout of plumbing system components, develop concep-
tual plumbing plans, and prepare technical specifications. Jeff received an A.A.S.
in Applied Engineering in 1990 and is certified in plumbing design. Relevant
projects include the Beaufort County Public Safety Center, Bladen County Law
Enforcement and Detention Center, Camp Lejeune MCIEAST Regional Brig,
Halifax County Sheriff’s Office and Jail Expansion, and Wayne County Satellite
Jail.

Steven Cooke, PE, Structural Engineer

Steven has over 12 years of experience and will lead the implementation, pro-
duction, timely coordination, and completion of the structural elements of your
new detention center project. He attained a B.S. in Civil Engineering in 2003.
He is a licensed professional engineer in North Carolina and a LEED AP. Recent
experience includes the Beaufort County Public Safety Center, Bladen County
Law Enforcement and Detention Center, Camp Lejeune MCIEAST Regional
Brig, Rowan County Satellite Jail, and Wayne County Satellite Jail.



In terms of energy
efficiency, Transylvania
County wanted the
facility to be a model
for environmental
performance, and

Moseley Architects
more than delivered.

—Sheriff David
Mahoney, Transylvania
County

SECTION 5: PROJECT TEAM

Melissa Herald, NCIDQ, Space and Interior Planning

Melissa has provided interior design and architectural support services for more
than 10 years. She will work alongside our design team to provide space plan-
ning and create an integrated design that considers green strategies and materi-
als. Her responsibilities include developing and coordinating elements requiring
material and color selections, as well as facilitating the selection and approval
process with the County. Melissa earned a B.S. in Interior Design in 2005. She
is a registered with the National Council for Interior Design Qualification and is
a LEED AP. Recent experience includes the Beaufort County Public Safety Cen-
ter, Craven County Detention and Justice Center, Guilford County Detention
Center, and the Rowan County Satellite Jail as well as and numerous projects for

the Chapel Hill-Carrboro Schools.

John Nichols, PEM, Energy Efficiency Analytics

John serves as the firm’s energy analytics specialist on high performance build-
ing projects. He contributes to the building design throughout each stage of a
project, from energy modeling analyses in the earliest phases of planning and
design to post-occupancy measurement and verification plans. John also assists
in the selection of building materials and technologies that improve energy and
water efficiency, using a life-cycle framework to minimize both environmental
impact and operational costs. John earned a B.S. in Biology in 2003. He is a
Professional Energy Manager, a LEED AP, and a Green Classroom Professional.
Recent experience includes the Camp Lejeune MCIEAST Regional Brig, Rock-
ingham County Judicial Center, and Transylvania County Public Safety Center,
as well as and numerous projects for the Chapel Hill-Carrboro Schools.

Laurie Gibbs, PREA Policy Development and Compliance Services

Laurie brings over 30 years of experience in law enforcement and jail facility ad-
ministration and management with a focus on criminal justice risk and liability
management issues; policies and procedures development; and detention and
law enforcement standards, which include Prison Rape Elimination Act (PREA)
and accreditation matters. Laurie has provided agency heads and county manag-
ers with assistance related to staffing plans, hiring schedules, liability reduction
plans, and procuring of contracted services designed to minimize staff involve-
ment and increase productivity. She has worked in and provided services to state
and county detention agencies throughout the nation. Laurie received a Master
of Criminal Justice in Correctional Administration in 1985, a B.S. in Criminal
Justice/Pre-Law in 1982. Recent experience includes the Albemarle District Jail
policies and procedures update and new policy development; Cabarrus County
Sheriff’s Office policies and procedures update and new policy development; and
the Caswell County Detention Center PREA policy and procedures develop-
ment, consulting, and staff training.
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| can say without
hesitation, the
selection of Moseley
Architects to design
and oversee
construction of our
detention expansion
was the correct
decision. . . .The

facility was completed
significantly under
budget and two
months ahead of
schedule.

—Paul Gibson, Guilford
County Commissioner

SECTION 6: CONSTRUCTION ADMINISTRATION
SERVICE DELIVERY MODEL

Moseley Architects believes our role during the design and construction phases
of any project is one of client advocate to guard client interests; interface be-
tween owner and contractors to provide impartial and fair administration of
the contract; observational enforcement to see that the work is completed and
performed in accordance with the contract documents; and partnership with the
owner and subcontractors to promote mutual understanding of the goals and
requirements of each by the other for the benefit of the client and the success of
the project.

Our staff of 23 full-time construction administrators focus on overseeing the
construction administration/management process and are qualified in value en-
gineering, design review, constructability study, scheduling, and cost estimat-
ing. A construction contract administration manager is assigned responsibility
for shop drawing processing, preparation of supplemental drawings, payment
request certification, and construction schedule monitoring. Job progress and
costs are reviewed through a series of regular on-site meetings and recorded in
writing.

With over 18 years of industry experience, Steve Nally, a resident of Orange
County, will lead the construction administration efforts for our team. He will
perform site visits and field observations, conduct project meetings, coordinate
and respond to issues as they arise, and oversee that a high standard of quality is
achieved. He will utilize our Meridian Prolog software, which is a construction-
oriented, web-based application that will allow the design team, your staff, and
the contractor to communicate effectively during the construction process. It
also helps generate reports, status of submittals, and tracks project schedules.

Part of our Moseley Architects’ construction administration services is to make
one site visit per week, or more as needed. If Orange County desires, we can pro-
vide full-time management on-site for the duration of the project just as we recently
provided for the $84 million Guilford County Detention Center Expansion, the larg-
est building project in the countys history. The project bid approximately $10M un-
der budget and was completed two months ahead of schedule utilizing a construction
manager-at-risk (CMAR) delivery method. In Orange County, we also provided
on-site construction administration services for Carrboro High School.

Our construction project manager will work closely with our proposed design
project manager, Jason Hopkins, AIA and managing principal, Dan Mace, AIA,
in order to maintain the continued involvement of the design team throughout
the construction phase of the project.
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The firm's
professionalism,
detention expertise,
and responsiveness
have been beyond
compare. . . Moseley
Architects was able
to address our needs
and deliver the project
three months ahead
of schedule and $10
million under budget.

—Major CJ Williamson,
Court Services Bureau
Commander, Guilford
County Sheriff’s Office

SECTION 7: UTILIZATION OF LOCAL CONSTRUCTION
COMPANIES

The economic boost from a construction project such as the new Orange Coun-
ty Detention Center supports many local jobs and generates new tax revenues
for county government. Moseley Architects will meet Orange County’s expecta-
tions for local construction companies’ participation. Our goal is to maximize
the opportunity for these firms to participate in your project.

We will publicize and conduct local, minority, and small business forums prior
to advertising the project for bids, thereby encouraging participation from the
Orange County construction market for the upcoming opportunity and allow-
ing these firms to plan accordingly. The public forum has proven to be a valuable
tool in reducing overall building costs through enhanced competition.

Moseley Architects also encourages local, minority, and small business involve-
ment by publishing all plan-holders on our Website so that general bidding con-
tractors can see all subcontractors interested in the project. We can assist the
county in identifying sub-contractor packages that can be suited to these busi-
nesses, thereby increasing participation.

As an example, Guilford County’s new $90 million detention facility was com-
pleted utilizing over 30 percent minority and small business enterprises.

The 1,032-bed Guilford County Detention Center
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SECTION 8: CURRENT ONGOING PROJECTS

Moseley Architects recognizes the importance of providing responsive service. We do not pursue a project if we

do not have the staff available to deliver service that meets or exceeds the owner’s expectations, or if we believe

the new project would be detrimental to our performance on a current project. With the support and resources
of the entire firm, which consists of 197 professionals, team leaders Dan Mace, AIA, Todd Davis, CJE, Jason
Hopkins, AIA, and Steve Nally are committed to providing the time and attention required for the success this

project. This track record of exemplary service is a key reason over 85 percent of our workload is for repeat

clients. Our team is available to begin working with Orange County immediately.

A listing of current projects led by Dan Mace, AIA, managing principal for your project, is found below.

Project

Granville County Detention Center Needs
Assessment, NC

176 beds/250 core

Johnston County Detention Facility Study, NC
Approximately 250 beds/350 core

Polk County Detention Center Needs
Assessment, NC

Durham County EMS Facilities Space Planning
Study, NC

Nash County Courthouse & Sheriff’s Office
Expansion, NC

Stokes County Jail Expansion

104 beds

Bladen County Law Enforcement & Detention
Center, NC
220 beds/250 core

Mecklenburg County Integrated Security
System Replacement for Jail North and Jail
Central, NC

Wayne County Satellite Jail
217 beds/250 core

Dorchester County Detention Center, SC
352 beds/500 core

Iredell County Detention Expansion, NC
380 beds/1,000 core

Start Date

10/2014

5/2015

6/2015

2/2015

5/2015

6/2015

11/2014

6/2013

10/2014

7/2013

On hold

Expected
Completion

6/2015

9/2015

9/2015

9/2015

712017

6/2017

12/2016

5/2017

6/2016

7/2016

On hold

Phase

Study

Study

Study

Study
Programming

Schematics

Bidding

Bidding

Bidding
Construction

On hold

Total Project
Cost

Study

Study
Study
Study 3

$12,000,000

$5,500,000

$17,592,600

$6,200,000

$9,000,000
$19,152,000

$20,000,000

Dan is currently working on three projects (Durham, Granville, and Johnston Counties) that are within a
one-hour drive of your proposed site in Hillsborough. He can easily coordinate trips to Orange County to

reduce costs of travel.



SECTION 9: PREVIOUS EXPERIENCES ON SIMILAR PROJECTS

Similar detention facilities designed by Dan Mace, AIA, managing principal for your project, include:

Bladen County Law Enforcement & Detention Center, Elizabethtown, NC

220 beds (250 bed core); 65,600 SF; indirect supervision. The jail and law enforcement portions of this fa-
cility will be accessed by the public via a centralized lobby containing a receptionist/waiting area and a video
visitation area. Located between the public lobby and the facility’s staff intake/booking entrance will be the
magistrate’s office, with access from either entrance. The facility includes a vehicular sallyport, intake, and
booking areas. Six housing pods consist of five individual-cell pods and one dormitory pod, enabling better
classification and separation of inmates. All housing pods will have video visitation capability and access to the
centralized outdoor recreation area. The cells are prefabricated modular steel units that are extremely durable
and low maintenance.

One second floor master control room, which provides for a more compact staff-efhcient building plan con-
figuration, will control all housing pods and the outdoor recreation area. This control room provides excellent
sight lines, allowing staff to easily see into each of the housing units from this one location.

Moseley Architects provided a needs assessment and feasibility study; architecture; mechanical, electrical,
plumbing, fire protection, and structural engineering; interior design; and security systems design. We will
also provide transition and activation services and construction administration.

» Completion Date: Project bidding in June of 2015.

* Owner’s contact: Greg Martin, County Manager, (910) 862-6700
* Firm’s project manager: Dan Mace, AIA/Jason Hopkins, AIA

¢ Original contract amount: $14,300,000 (construction estimate)

* Number and total amount of change orders: TBD

* Total project cost (inclusive of change orders): TBD
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SECTION 9: PREVIOUS EXPERIENCES ON SIMILAR PROJECTS

Beaufort County Public Safety Complex, Washington, NC

172 beds (300 core); 82,715 SF; indirect and direct supervision. The detention portion of this new law en-
forcement and detention facility includes prefabricated modular steel cells and showers in indirect supervision
dayrooms with recreation yards as well as a kitchen/laundry area, enclosed vehicle sallyport, intake/booking
area with prefabricated modular steel holding cells, medical suite, video visitation, and magistrate’s offices.
The law enforcement portion contains a fully redundant E-911 and EOC, as well as evidence processing and
storage, training room, locker rooms, records storage, and administrative offices for the sheriff, investigations,
and narcotics.

Moseley Architects provided a needs assessment/feasibility study; architecture; mechanical, electrical, plumb-
ing, fire protection, and structural engineering; interior design; and security systems design. We will also pro-
vide transition/activation services and construction administration.

* Completion Date: Design completed in 2014. Construction on hold.

* Owner’s contact: Randell Woodruff, Former County Manager (current Pender County Manager),
(910) 259-1200

* Firm’s project manager: Dan Mace, AIA/Jason Hopkins, ATA
¢ Original contract amount: $17,000,000
* Number and total amount of change orders: TBD

* Total project cost (inclusive of change orders): TBD

“I have known Todd Davis [of Moseley Architects] for over a decade and interact with him frequently in his role as Director
of Criminal Justice Planning and Development. Todd is one of the most knowledgeable professionals that I have ever met in
the field of jail planning and operations. I have benefitted immensely as Sheriff by my relationship with Todd. Every time
we meet I learn something new and I always welcome his opinion.”—Sheriff Alan Jordan, Retired, Beaufort County
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SECTION 9: PREVIOUS EXPERIENCES ON SIMILAR PROJECTS

Harnett County Law Enforcement and Detention Center, Lillington, NC

300 beds (400 core); 104,388 SF; indirect and direct supervision. The jail portion of the facility consists of
housing units with rear-facing plumbing chases, booking and intake with vehicular sallyport, a medical wing,
kitchen and laundry, magistrates office, and a public lobby with administrative offices. The law enforcement
center includes a vehicle bay, armory, evidence storage, various labs, and locker rooms with showers and fitness
room. The facility also includes E-911.

Moseley Architects provided master planning, a needs analysis, and feasibility study; full design services in-
cluding security design and interiors; transition consulting and staff training, and construction administration.
* Completion Date: March 2009
e Owner’s contact: Major Gary McNeill, (910) 893-0102
* Firm’s project manager: Dan Mace, AIA
¢ Original contract amount: $22,904,380

* Number and total amount of change orders: 54 change orders, including owner-requested and un-
foreseen field conditions; $286,180

¢ Total project cost (inclusive of change orders): $21,742,620

“Moseley Architects’ planning process was thorough and included many meetings with our staff; the committee and others
closely associated with the project. I want to commend you for the countless hours and interest that addressed our needs.”
—Tony Wilder, Former Assistant County Manager of Harnett County
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SECTION 9: PREVIOUS EXPERIENCES ON SIMILAR PROJECTS

Rockingham County Detention and Judicial Center, Reidsville, NC
222 beds (300 core); 176,457 SF; indirect and direct supervision; LEED Gold. This facility addresses the

county’s detention, law enforcement, and court needs. The three-story courthouse sits on the most visible loca-

tion on the site. Directly behind and connected to the courthouse is the new law enforcement and detention
center. The facility is the first justice complex in the Eastern United States to achieve LEED Gold certification.

Moseley Architects provided master planning; programming, needs analysis, and a feasibility study; full ser-

vice design including interiors and security systems; transition consulting and staff training; and construction

administration.

Completion Date: March 2011
Owner’s contact:  Sheriff Sam Page, (336) 634-3239
Firm’s project manager: Dan Mace, AIA

Original contract amount: $39,059,504 (includes court complex, law enforcement, and detention
facilities)

Number and total amount of change orders: 141 change orders, including owner-requested and un-
foreseen field conditions; $124,984

Total project cost (inclusive of change orders): $37,881,994

17

“Moseley Architects was retained for two primary reasons — first, they had extensive experience successfully designing and

overseeing construction of both courthouses and detention centers. Second and probably most important, they had a
reputation of spending a lot of time on the front end with design and communication. This front end attention to detail and
communication is the key to a good design and minimizing costly change orders.” —Tom Robinson, Former Rockingham

County Manager



SECTION 9: PREVIOUS EXPERIENCES ON SIMILAR PROJECTS

Sampson County Law Enforcement and Detention Center, Clinton, NC

250 beds (300 core); 60,226 SF; indirect and direct supervision. This facility includes a main lobby with re-
ceptionist work area and a waiting area with video visitation. Adjacent to the lobby is the sheriff’s office. The
jail includes a vehicular sallyport, intake, booking, and magistrate areas. All housing pods have video visitation
rooms and outdoor exercise areas that are controlled by one central control room. Rear chases in the housing
units minimize disruption during maintenance.

Moseley Architects provided a needs assessment and feasibility study; full design services including security
design and interiors; transition consulting and staff training; and construction administration.

* Completion Date: December 2006

* Owner’s contact: Sheriff Jimmy Thornton, (910) 592-4141

 Firm’s project manager: Dan Mace, AIA

¢ Original contract amount: $9,339,800

* Number and total amount of change orders: 6 change orders; $227,728

» Total project cost (inclusive of change orders): $9,142,228

“During this project, I have worked closely with Dan Mace, who has demonstrated professionalism, depth of knowledge and
expertise in detention design, in addition to concern for the owner’s interest. As a result, we have been able to make decisions
that are cost effective without compromising operational efficiency and security. —Sheriff Jimmy Thornton
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SECTION 9: PREVIOUS EXPERIENCES ON SIMILAR PROJECTS

Transylvania County Detention and Public Safety Facility, Brevard, NC

120 beds (250 core); 63,078 SF; indirect and direct supervision; LEED Silver. This facility is composed of a
jail, sheriffs offices, E-911 dispatch, and an emergency operations center. The main lobby includes a recep-
tionist work area and a waiting area with video visitation. Adjacent to the lobby is the E-911 communications
center and emergency operations center. The facility also accommodates chief deputies offices, a detectives
division, patrol division, and jail administration. Spaces include a break room, training room, and male and fe-
male locker rooms. The facility provides a vehicle sallyport, intake, booking, and magistrate’s areas. All housing
pods have video visitation rooms and outdoor exercise areas and are controlled by one central control room.
The facility also has a kitchen with warehouse space, laundry room, and ancillary spaces required for a facility
of this type. The LEED Silver facility is the first public safety center to earn certification in North Carolina. It
is also the first LEED public safety facility in the nation to include a jail component.

Moseley Architects provided master planning, needs analysis, and feasibility study; full design services includ-
ing security design and interiors; transition consulting and staff training; and construction administration.

* Completion Date: August 2009

* Owner’s contact: Sheriff David Mahoney, (828) 884-3168

 Firm’s project manager: Dan Mace, AIA

¢ Original contract amount: $17,044,000

« Number and total amount of change orders: 97 change including owner-requested and unforeseen

field conditions; $365,016
¢ Total project cost (inclusive of change orders): $17,409,018

“The facility was completed in 2009 and has proven to be secure, user and staff efficient, operations and maintenance
[riendly, and energy efficient, one that we are extremely proud of."—Sheriff David Mahoney, Transylvania County
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SECTION 9: PREVIOUS EXPERIENCES ON SIMILAR PROJECTS

Rowan County Satellite Jail, Salisbury, NC

160 beds (320 core); 27,621 SF; indirect supervision. Rowan County required this satellite facility due to the
inability to expand at their existing detention center site. This project consists of a staff-efficient minimum
security facility. Open dormitory housing with four indirect supervision pods are located adjacent to the main
control center for maximizing inmate observation. All dormitories have direct access to natural daylight and a
recreation yard directly accessible from each day room. Video visitation allows inmates to have video conversa-
tions with family members. As a smaller jail facility, the spaces were programmed to accommodate multiple
functions. Booking with an enclosed sallyport allows direct transfer of inmates out of sight of the general
public. A warming kitchen to serve 320 inmates is provided along with laundry services. Administrative offices
with private break-room and conference for staff are also included in the facility.

Moseley Architects provided; architecture; structural engineering; interior design; and security systems design;
and construction administration. Our staff also provided transition and activation services; contract services
review; and operational FF&E procurement.

» Completion Date: July 2012

* Owner’s contact: Sheriff Kevin Auten, (704) 216-8700

* Firm’s project manager: Dan Mace, AIA/Jason Hopkins, AIA

¢ Original contract amount: $5,300,000

» Number and total amount of change orders: 14 change including owner-requested and unforeseen

field conditions; $294,031
¢ Total project cost (inclusive of change orders): $5,250,432

“ . .the county and Moseley Architects worked in partnership to complete the [Satellite Jail] on time and under budget. . .
I have no reservations in recommending Moseley Architects to any of my colleagues or public entities, based on my personal
experience.”—Gary Page, Former Rowan County Manager
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SECTION 9: PREVIOUS EXPERIENCES ON SIMILAR PROJECTS

Wayne County Satellite Jail, Goldsboro, NC

217 beds (250 core); 37,546 SF; indirect supervision. 7his minimum/medium security facility is based on the pro-
totype jail facility designed by Moseley Architects for Rowan County, found on the previous page. It was customized
for Wayne County’s specific needs and requirements. The staff-efficient facility provides officer safety features
throughout. Three 64-bed indirect supervision housing units and one 27-bed housing unit with prefabricated
modular steel cells are located adjacent to two control rooms for maximized inmate observation. All housing
units have direct access to natural daylight and a recreation yard directly accessible from each day room. The
facility includes a video visitation area, booking area, enclosed vehicular sallyport, warming kitchen, laundry
facility, administrative offices, and conference room.

The satellite jail is intended to solve an immediate need for housing while the county and Moseley Architects
conduct a needs assessment study for a full replacement detention center. The satellite jail is located on the site
to allow location of the full replacement detention center on the same campus with a connection between the
two.

Moseley Architects provided a needs assessment and feasibility study; architecture; mechanical, electrical,
plumbing, fire protection, and structural engineering; interior design; and security systems design. We will
also provide transition and activation services and construction administration.

* Completion Date: This project will bid in June of 2015.

* Owner’s contact: Sheriff Larry Pierce, (919) 731-1481

* Firm’s project manager: Dan Mace, AIA/Jason Hopkins, AIA

¢ Original contract amount: $9,000,000

* Number and total amount of change orders: TBD

* Total project cost (inclusive of change orders): TBD
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Civil Consultants
3708 Lyckan Parkway,
Suite 201

Durham, NC 27707
(919) 490-1645

SECTION 10: OUTSIDE CONSULTANTS

Civil Consultants, Inc., our proposed civil engineering consultant, provides pro-
fessional site planning and civil engineering services to clients engaged in site and
facility development activities. For more than 20 years, the firm has successfully
served local government clients in North Carolina. The firm has worked success-
fully with Moseley Architects since 2009.

Civil Consultants’ professionals are very familiar with Orange County govern-
ment, and with local and state regulatory requirements applicable to projects
within Orange County. They are knowledgeable of local design and construc-
tion practices, as well as site and subsurface conditions typically or non-typically
encountered in Orange County, and understand that site conditions, and more
specifically, subsurface conditions, are often the most cost-vulnerable area for a
construction project. Their work is done with a keen awareness of the need to
effectively manage the inherent risks associated with known or unknown adverse
subsurface conditions.

Tony Whitaker, PE, president of the firm and Orange County resident, will lead
Civil Consultants’ engineering services for our team. He offers over 30 years
experience in site evaluations, land planning, civil engineering design, regulatory
compliance, construction monitoring, and project management on hundreds of
diverse land development projects across North Carolina. This includes several
projects located along the Old NC Highway 86 corridor, which are within one
mile of your project site, including the Old Mill Business Park, State Employee’s
Credit Union, sanitary sewer extension, and Oakdale Village. Additional rel-
evant projects completed by Tony and the firm include the Orange County Ani-
mal Services Facility and the Orange County Solid Waste Operations Facility.

Moseley Architects and Civil Consultants collaborated on Northside Elementary School,
North Carolinds first LEED Platinum elementary school, located in Chapel Hill.
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CLH Design
400 Regency Forest
Drive, Suite 120

Cary, NC 27518
(919) 319-6716

SECTION 10: OUTSIDE CONSULTANTS

CLH Design, our proposed award-winning consultant for landscape architec-
ture, is an 18-person, Cary, North Carolina design firm. The firm has completed
30 projects with Moseley Architects over the last 11 years, including Carrboro
High School, which is located in Orange County.

Established in 1993, CLH Design is certified as a Historically Underutilized
Business (HUB), Woman Owned Business Enterprise (WBE), with the State of

North Carolina, Department of Administration and the Federal Government.

CLH Design has wide-ranging experience in the successful planning and con-
struction of local government and public facilities, which includes nearly 30
public safety projects in the last three years alone. The firm has a clear under-
standing of issues important to this type of project, such as ease of vehicular flow
and maneuverability, visibility and security, separating uses, and integrating best
management practices.

Zak Pierce, ASLA, PLA, specializes in landscape architecture, and will lead CLH’s
services for your project. Zak has over eight years of experience, including most
of the firm’s public safety projects. Recent projects include the Orange County
EMS Station prototype, Wake County Sheriff’s Training Facility, Apex Public
Safety Station 5, Wake County Crisis Stabilization Center/Facility Based Crisis
Center at WakeBrook, City of Raleigh Fire Station 12, and Morrisville Fire Sta-
tion 1. Zak is currently serving as the President-Elect for the North Carolina
Chapter of the American Society of Landscape Architects for 2015.

Moseley Architects and CLH Design collaborated on Carrboro High School, North
Carolina first LEED Silver high school, located in Chapel Hill.
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Foodesign Associates
5828 Oak Drive
Charlotte, NC 28227

(704) 545-6151

SECTION 10: OUTSIDE CONSULTANTS

Foodesign Associates (FDA) has served the architectural community as a food
facilities consulting firm since 1977. The firm has completed over 90 projects
with Moseley Architects during the last 20 years, 44 of which have been deten-
tion/correctional facilities.

Although certified as a small business entity (SBE), the firm is a nationally rec-
ognized firm with significant experience in the design of food service facilities
across the country. FDA has a thorough understanding of security measures in-
volved in kitchen planning for both design layout and equipment feature stand-
points. Many of these facilities have also included laundry design services.

John Barja, president of FDA, will manage the firm’s services for team. He has
over 35 years of experience in the design of more than 1,000 projects involving
all aspects of food facilities and laundry design including existing facility evalu-
ation, renovation, and new project planning, programming, technical execu-
tion, and site supervision. His responsibilities include in-house administration
throughout the project, having personal contact for coordination between all
design team disciplines. John also provides systems analysis, on-site evaluation
reports, and future planning recommendations. He is familiar with conventional
and cook-chill production systems for direct and indirect supervision facilities.

Relevant projects with Moseley Architects include the Guilford County Deten-
tion Center, Halifax County Sheriff’s Office and Jail Upgrade, Harnett County
Law Enforcement and Detention Center, Rowan County Satellite Jail Facility,
Rockingham County Judicial Center, Transylvania County Public Safety Facil-
ity, Wayne County Satellite Jail, Camp Lejeune MCIEAST Regional Brig, and

Butner Federal Correctional Institution.

Harnett County Law Enforcement and Detention Center
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SECTION 11: WILLINGNESS TO AFFILIATE WITH MINORITY,
WOMAN-OWNED, OR DISADVANTAGED BUSINESSES

Moseley Architects is committed to cooperating with you meet your diversity
participation goals. In the last five years, we have spent more than $20 million
dollars with small, minority, women-owned, and disadvantaged businesses. This
history includes over two dozen firms on more than 250 projects. These firms
have provided structural engineering, MEP engineering, food service planning,
environmental, cost estimating, geotechnical engineering, historical architec-
ture, landscape architecture, civil engineering, technology planning, and pro-
gramming services.

We have also implemented effective strategies to encourage local business par-
ticipation for the construction effort. This public forum concept has shown dra-
matic improvement of local, small, minority, woman-owned, and disadvantaged
businesses.

Our proposed team for Orange County includes CLH Design for landscape
architecture and Foodesign for food service planning. CLH is certified as a His-
torically Underutilized Business (HUB), Woman Owned Business Enterprise
(WBE), with the State of North Carolina, Department of Administration and
the Federal Government. Foodesign is certified as a small business entity (SBE).

If the County would like Moseley Architects to provide necessary geotechnical,
environmental, construction, and special inspections services, we have been in

contact with Building & Earth Sciences, a certified MBE/WBE firm located in

Garner who has successfully served Orange County.

We will be happy to discuss affiliating with additional small, minority, woman-
owned, or disadvantaged businesses for your project.

The Montgomery County Jail
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SECTION 12: QUALITY CONTROL PROCESSES

Moseley Architects” quality control program begins with our commitment to provide high quality drawings
and specifications. The quality of documents may affect the ability of contractors to predict project cost accu-
rately, and accordingly submit more competitive bids. Our quality control plan provides formats used by our
project team as they progress through the various design and construction phases. Examples include:

Redi-Check Review — First developed in 1981, Redi-Check is the only coordination review system recognized
by both the American Institute of Architects and the American Consulting Engineers Council. The purpose of
this additional review is to reduce or eliminate inconsistencies among the various disciplines that could lead to
change orders. To provide a fresh perspective, the review will be performed by a senior staff member who has
not been directly involved in production of the documents.

Building Information Modeling — Moseley Architects utilizes Autodesk Revit
building information modeling (BIM) software at all stages of design. It allows
users to design a building and its components in 3D, annotate the model with
2D drafting elements, and access building information from the building models
database. The software features “clash detection,” a powerful tool that helps to

identify and avoid potential problems before construction starts.

I8
BIM image of Jail Central
in Mecklenburg County.
Moseley Architect is providing
to all of the firm’s staff via its Intranet site and includes detailed scheduling and security upgrades to Jail
project management software to assist in keeping our projects on schedule. Central and Jail North, which
is currently the largest security
upgrade in the country.

Online Operations and Procedures Manual — we have developed detailed guide-
lines for the tasks necessary to execute projects successfully. These guidelines are
documented in the firm’s online Operations and Procedures Manual, accessible

Cost Control — Our team has developed reliable correctional facility cost models
and will prepare detailed line item cost estimates at strategic points during the design phase of work. We will
seek your approval of our scope and budget before proceeding to subsequent development phases so that the
budget can be strictly enforced. Our team will work alongside Orange County to identify cost-saving mea-
sures and ideas in order to vet them against life cycle cost and budgetary considerations.

Our experience has shown that costs can be significantly reduced by designing efficient housing and core
layouts that minimize wasted corridor travel distances. This also creates a more eflicient and safe operating
environment. Building systems and materials selected need to be low maintenance and durable. The exterior
perimeter needs to be minimized, where possible. We can identify long lead purchase items such as HVAC or
electrical equipment, and consider early site work construction activities that may significantly reduce the con-
struction duration. This can save significant money if we can reduce and tighten the project delivery schedule.

In the last five years, each of the detention projects designed and constructed by Mosley Architects for your
North Carolina neighbors has been completed well within the owner’s established budget. This includes our
detention center projects in Cumberland, Camp Lejeune, Guilford, Mecklenburg, Rowan, and Rockingham
Counties.
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SECTION 12: QUALITY CONTROL PROCESSES

Energy Efficiency and Life Cycle Costing — Moseley Architects has become a nationally-recognized leader in
high performance, sustainable design. We have a refined set of tools that assist us in analyzing design decisions
through a variety of lenses, so that the design team (which includes you) can make informed decisions about
the design of your building. These tools include conceptual energy modeling (during conceptual and sche-
matic design phases), detailed energy modeling (during the construction documents phase), daylight modeling
(an iterative process throughout all phases of design), cost/benefit analyses for select strategies, and the use of
LEEDonline to document credit achievement for projects pursuing LEED certification.

As part of the schematic design process, our team will create a

conceptual ultra-energy model for your project, exploring ways to

optimize the energy performance of your facility. This stage of the

project is crucial for determining the optimal massing and layout

of the building on the project site, as well as the best locations and

sizes of glass for daylighting and passive solar design. Modeling

programs such as Sefaira Concept will analyze the physical archi-

tecture of each building and serve as the basis for investigating

strategies to minimize HVAC, lighting, and plug load consump-

tion. As the design evolves, we utilize more detailed energy mod-

eling software such as Trane Trace to further compare the benefits

of a variety of envelope and equipment options. This modeling

approach also supports the appropriate deployment of renewable

energy systems, after energy efficiency has been maximized. Our

team has successfully utilized conceptual energy modeling on

many projects, which can yield energy savings of up to 40 percent. Reducing energy consumption in this way
has clear benefits for both the environment as well as your operating expenses and bottom line.

We routinely perform life cycle costing studies and consider future maintenance requirements included in our
designs. Frequently, key building systems offer owners multiple options for consideration, with one system of-
fering the benefits of reduced initial capital costs, versus an alternative system offering the benefits of reduced
annual maintenance and energy operating expenses. We will work with Orange County to establish evaluation
criteria for these alternative systems, including an acceptable payback time frame (five, 10, 15 years).

The economic merit of any feature is a function of its durability, reliability, and maintainability. When these
qualities are sacrificed in favor of initial cost, the impact on future costs often destroys the economic validity
of such a trade-off.

Ongoing maintenance costs in a completed building are directly impacted by decisions made throughout the
design process. We will analyze potential building systems, equipment, and materials to identify those that
will result in the lowest overall maintenance cost and least complex maintenance requirements consistent with
required function, performance, durability, reliability, and aesthetics. Special attention will be paid to those
security system equipment and devices that are most vulnerable to potential maintenance problems such as
touchscreen workstations, security cameras, video surveillance recording devices, card readers, and intercoms.
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Moseley Architects
has met and exceeded
our expectations

for services and

made this project a
positive experience
for all team members.
Their architects,
security engineer,
project manager,

and construction
administrator

were extremely
knowledgeable and a
pleasure to work with.

- Bryan Turner,

AlA, Senior Project
Manager, Mecklenburg
County Asset and
Facility Management
(Mecklenburg County
Arrest Processing Center
Renovation)

SECTION 14:

Principals

Architects
* Senior Project Manager
* Project Manager
» Architect
* Intern Technician

Security and Detention Design
* Security Design Specialist

Engineering Director

Mechanical/Electrical/Plumbing/Engineering
* Senior Engineer
* Engineer/Designer
* Intern Technician

Structural Engineering
* Senior Engineer
* Engineer/Designer
» Intern Technician

Corrections Planner

Construction Administration
e Construction Administrator

Specification Writer

Sustainability Planning
¢ Sustainability Planning Director
* Energy Analyst
* Sustainability Coordinator

Interior Design
* Interior Designer

Administrative

Rates are subject to change on January 1 of each year.

HOURLY BILLING RATES

$195

$170
$133
$128
$84

$160
$195

$148
$121
$84

$133
$111
84

$195

$128
$128

$148
$124
$111

$84
$59

Moseley Architects typically proposes a lump sum, all inclusive fee, which in-
cludes reimbursable expenses such as travel and incidental expenditures. Should

you select our team, we will negotiate a suitable fee that is acceptable to you and
one that provides you with a level of service you require.
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Thanks Dan for all of
your team support,
and we appreciate

your relationship with
our agency during the
whole process. You all

have done us proud.

—Sheriff Sam Page
Rockingham County
(Rockingham County

Law Enforcement and
Judicial Center)

SECTION 15: WILLINGNESS TO SIGN
STANDARD CONTRACT AGREEMENT

Moseley Architects is willing to sign Orange County’s Standard Contract Agree-
ment for Design Consultant Services. We are excited for the opportunity to
serve Orange County for this important capital project.

The Rockingham County Judicial Center, which includes detention, law enforcement, and
courts, was completed on time and significantly under budget. The facility is the first justice
complex in the Eastern US to achieve LEED Gold certification.
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